PROPOSAL SHEET

LAK-VROOMAN ROAD BRIDGE AND ROADWAY IMPROVEMENTS

January 21, 2015

PART 1 - PID 5669
Project No. E033 (085)

Engineer Estimate Ruhlin Company JD Williamson Great Lakes Construction Keffler Bridge Beaver Excavating Kokosing Construction
Item P . . Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount . . . Total Amount
|R6f' No.| Mtem Ext. Description Quantity unit Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid unit_Price Bid Bid
ROADWAY

1 201 11000 |CLEARING AND GRUBBING 1 LUMP SUM $122,600 | $ 122,600.00 || $811,000.00 | $  811,000.00 || $ 60,000.00 | $ _ 60,000.00 || $225,000.00 | $ 225,000.00 || $300,000.00 | $ _ 300,000.00 || $ 150,000.00 | $ _ 150,000.00 || $ 200,000.00 | $ _ 200,000.00
2 201 21800 | TREE REMOVED, 18" SIZE 53 EACH $  256.16 | 5 1357655 | | 3 30000 | 3 1590000 | | $ 30000 | $ 15900.00 | | 3 300.00 | $ 1590000 | | $  250.00 | $  13,250.00 | | $  300.00 | $ _ 1590000 | | $ 30000 | $  15,900.00
3 201 23000 |TREE REMOVED, 30 SIZE 2 EACH $ 48346 | % 580152 | | 3 90000 | $  10,800.00 | | $ 1,100.00 | $ 13,200.00 | | 3 900.00 | $ 10,800.00 | | $  350.00 | $ __ 4,200.00 | | $ _ 900.00 | $ _ 10,800.00 | | $ 900.00 | $ _ 10,800.00
4 202 23010 |PAVEMENT REMOVED, ASPHALT 7180 SQYD $ 380 | $  27,95860 | | $ 600 | $ 4308000 | S 575|$ 41,8500 | | $ 431]$ 3094580 | | $ 500 | $ 3590000 | | $ 600 | $ 4308000 | $ 700 | $  50,260.00
5 202 35100 |PIPE REMOVED, 24" AND UNDER 20 T $ 1204 S 24087 | |5 1200]$ 24000 | |$  1075]|s% 21500 |$ _ 2000]$ _ 40000| |$ _ 1000]% 20000 | | $ 1250 | $ 250.00 | | S 8.00 | $ 160.00
5 202 38000 |GUARDRAIL REMOVED 842 T $ 203|$ 171059 | | S 140§ 117880 | S 150 | $ 126300 | ]S 140|$ 117880 | S 150 | S 1,263.00] S 250 % 210500 | $ 140 1,17880
7 202 56100 | DO SHED: NESIDENCE 1 EACH $ 1051000 | $ 10,510.00 | | $ 840000 | $ 840000 | | $ 4,00000|$ 400000 | | $ 1500000 |$ 1500000 | | $ 16,000.00 [ $  16,000.00 | | $10,00000 |$  10,00000 | | $ 1500000 $  15000.00

BUILDING DEMOLISHED: GARAGE/OUT
8 202 56100 S oG DEMOLISHED: GARAGEO 1 EACH $ 525500 |$ 525500 | |$ 250000|$ 250000 ||$ 200000|$ 200000 |$ 370000|$ 370000 | |$ 500000|$ 500000 |$ 150000|$  150000||s 385000|$  3850.00
9 202 gg100  |SSMOVALMISC: EXISTING UTILITY 7 EACH $ 11436 | $ 80055 | | $ 50000 |$ 350000 |$ 15000 |$ 105000 |$ 12500 $ 875.00 | | $ 600.00|$ 420000 |$ 30000|$ 210000/ |$ 30000 | $  2,100.00
0 203 10000 |EXCAVATION 13067 CUYD $ 679|$ 8877281 | |$  11.00|$ 14373700 | | §  1535|% 20057845 | |$  1675| % 21887225| | $ 1600 | $ 20907200 | | $ 2150 | $ 28094050 | | $ 3500 | $  457,345.00
T 203 20000 |EMBANKMENT 2867 CUYD $ 624 | $ 1700152 | | S 1600|S$ 4587200 | | $ 1500 | $ 4300500 | | 5 1050 |$ 30,10350 | | $ 800 | $ 2293600 | | 950 | $ 27,23650 | | S 1200 | $  34,404.00
2 203 48000 |ROCK 1632 CUYD $ 026| 5  4288L] |$ _ 4000| S 6528000 |$  5200| $ 8486400 | $ _ 4500 $ 7344000 | |5  49.00|$  79,968.00 | | $ 15000 | $  244,800.00 | | S 4300 | $ _ 70,176.00
3 204 10000 |SUBGRADE COMPACTION 14207 SQYD $ 120|$ 17,0963 | | 150 | $  20,31050 | | S 250 | $ 3551750 | | $ 120§ 1704840 | S 250 | $ 3551750 | | 200 | $ 2841400 | 8 400 $  56,828.00
4 204 13000 |EXCAVATION OF SUBGRADE 6991 CUYD $ 985|$ 68,88320| |$ 1000 S  69,91000 | | $ _ 1600 | $ 111,856.00 | | $ _ 16.75|$ 11709925 | |$  1400|$ 97,87400| |$ _ 1200|$ 8389200 | S 27.00 | $_ 188,757.00
5 204 30020 |GRANULAR MATERIAL, TYPE C 6991 CUYD $  3410|% 23902286 |S  43.00| $  300,613.00 | | 5 65.00 | $ 45441500 | | 5 41.00 | $ 286,63L.00 | | 5 3500|$ 24468500 | | S 3950 | $ 27614450 | | $ 5200 | $  363,532.00
6 204 45000 |PROOF ROLLING 5 HOUR $ 13924 | S 69622 | | $ 30000 | $ _ 1,500.00 | | $ 24000 | $  1,20000 | | $ 32000 | $ 160000 | | $ 30000 | $ _ 1,50000 | | $ 25000 | $ _ 1,250.00 | | S 190.00 | $ 950.00
7 204 50000 |GEOTEXTILE FABRIC 10448 SQYD $ 127 $ 1327585 | | $ 100|$ 1044800 | S 200 | $  20,896.00 | | $ 200 | $  20,896.00 | | S 100|$ 1044800 | | $ 110|$  1.,49280]| | 8 250 | $  26,120.00
8 209 60501 |LINEAR GRADING, AS PER PLAN 1 MILE $ 108442 | $ 108442 | | $ 13,00000 | $ 1300000 | | $ 18,500.00 | $  18,500.00 | | $ 12,500.00 | $ 12,500.00 | | $ 1,300.00] $ __ 1,300.00 | | $ 17,00000 | $ _ 17,00000 | | $ _ 650000 | $ __ 6,500.00
1o 506 15050 |GUARDRAIL, TYPE MGS 1550 T $ 1577 2443575||$  1472|$ 2281600 | | 1550 | $ 2402500 | |$ 1472 | $ 2281600 | |$ _ 16.00|$ 2480000 | |$ _ 1500 % _ 2325000 | $ 14.72|$ _ 22,816.00
20 606 26050 |ANCHOR ASSEMBLY, MGS TYPE B a EACH $ 165981 |5 663926 | | $ 158500 | $ 634000 | | 1,65000 | 5 6,600.00 | | $ 158500 | $ _ 634000 | | $ 1,700.00| $ __ 6,800.00 | | $ 150000 | $ _ 6,00000 | | $ 158500 | $ __ 6,340.00
21 606 26550 | ANCHOR ASSEMBLY, MGS TYPE T 7 EACH $  85131| %  595917]|$ 75000 | $ 525000 | | 5 78500 | $ 549500 |% 75000 | $ 525000 | | 85000 | $ 595000 | | $ 75000 | $ 525000 | $ 75000 | $  5,250.00
22 606 ss00z Y\ BRIDGE TERMINAL ASSEMBLY. 4 EACH $ 200077 |$ 803907 | |$ 1,94500|$ 778000 | |$ 205000|% 820000 |$ 194500|$ 778000 | |$ =2,20000|$ 840000 [ |$ 1.85000|s 740000 ||s 194500|3  7.780.00
2 623 38500 | MONUMENT ASSEMBLY o EACH $ 75418 | 5 1432937 | | 3 60000 | $ 1140000 |$ 56000 | $ 10,64000 | | $ 52019 | $ 988361 | | $ 1,10000|$  20,900.00 | | $ 1,036.66 | $ _ 1969654 | | $ 75000 | $  14,250.00
2 SPEc | 690E50350 |MAILBOX REMOVED AND RESET 4 EACH $ 10766 | S 43064 | |$ 12500 | § 50000 | | $ 13000 $ 52000 |$ 12500 % 50000 |$  100.00 | $ 40000 | | $ 15000 $ 600.00 | | S 250.00 | $ __ 1,000.00

EROSION CONTROL

25 616 10000 | WATER $ 150.00 M GAL $  3026]% 453890 || $  5500] $ 825000 ] S 500 $ 75000 | $ _ 5000]%  7,500.00 || $ 100] s 15000 || $§  4000] $ 600000 ] S 5000 $ __ 7,500.00
26 659 100 | SOIL ANALYSIS TEST $ 2.00 EACH $ 66689 13336 | | S 2500 S 5000 |$ 3000 $ 6000 | | $ 5000 $ 10000 3 6000 12000 | | $ 3000 $ 60.00 | | 3 100.00 | $ 200.00
27 659 300 | TOPSOIL $ 525800 CUYD $ 1187 |$ 6241243| |$  1250| $ 6572500 | $ 2300 | $ 12093400 | | $  18.00| $ 9464400 | |$  1200]|$ _ 63,096.00 | | $ 621 | $ 3265218 | | S 1400 | $  73.612.00
28 659 10000 | SEEDING AND MULCHING $  49,991.00 SQ YD $ 060 | $ 3021081 ]| $ 045 |$ 2249595 | | $ 085|$ 4249235 | | $ 080 | $ 3909280 | | $ 080 | $ 3909280 | | $ 080 $ 3909280 | | $ 063 | $ 3149433
29 659 14000 | REPAIR SEEDING AND MULCHING | $  2,218.00 SQYD $ 039|$ 86718 |s 045 | $ 998.10 | | $ 030|s 66540 |s 030|s 66540 |s 025 s 55450 | | $ 075|$ 166350 | s 100|$ 221800
30 659 15000 | INTER-SEEDING $  2.218.00 SQ YD $ 023| % _ 51051] |8 001 S 218 | s 015|% 383270 |s 015|% 33270 | s 010 22180 | | $ 0605 133080 | $ 060 | $ _ 1,330.80
31 659 20000 | COMMERCIAL FERTILIZER 3 6.19 TON $  367.85| 8% 227690 | | $ 34000 | $ 210460 | |5 35000 | $  2,16650 | | 3 33500 | $ 207365 | | $ 35000 $ _ 2,16650 | | 3 49500 | $ 306405 | | $ 70000 | $  4,333.00
32 659 31000 | LIME 3 9.16 ACRE $  5255|% 48136 |$ 2500 $ 22000 | | $ 10000 | $ 91600 | |$ _ 9500]|$ _ 87020 |$ 10000 S 91600 | | $ 3000 $ 27480 | | 3 3000 | $ 274.80
33 659 35000 | WATER $ 24600 M GAL $ 059 | $ 14453 | | $ 100 $ 246.00 | | $ 100|$ 24600 | S 100|$ 24600 | S 100 s 246.00 | | $ 100 $ 246.00 | | s 100 $ 246.00
34 659 40000 | MOWING $ 100.00 MSF $ 261 $ 26149 | | $ 100 $ 10000 | | $ 100 10000 | | $ 100 10000 | [ 100 s 10000 | | $ 500 | $ 500.00 | | S 500 | $ 500.00
35 670 700 | DITCH EROSION PROTECTION $  18,105.00 SQ YD $ 1105 1902269 | $ 150 $ 2715750 | | S 220 | $  39,83L00 | | $ 210 | $ 3802050 | | $ 220 $ 3983100 | | $ 160 |5 2896800 | 8 150§ 27,157.50

STORM WATER POLLUTION
36 832 15001 | O o PLAR AS PR PLAN | § 1.00 LUMP SUM $ 761075|%  7,619.75 | | $ 2500000 | 3 2500000 | | $ 26,00000 | $ 26,000.00 | | $ 10,000.00 | $ 10,000.00 | | $ 10,000.00 | $  10,000.00 | | $25000.00 |$ 2500000 | | $ 1000000 |$  10,000.00
37 832 30000 | EROSION CONTROL $ 246,600.00 EACH $ 100 | $ 246,60000 | | 100 | $ 24660000 | | 100 | $ 246,60000 | | 5 100 | $ 24660000 | | 5 100|$ 24660000 | | $ 100 | $ 24660000 | | § 100§ 246,600.00

DRAINAGE

38 511 46610 :EL:E?@SSCONCRETE’ $ 30.10 cuYD $ 78825|% 2372633||$ 1,10000|$ 3311000 | |$ 110000|$ 3311000 $ 1,00000 | $ 30,0000 | |$ 800.00|$ 2408000 | |$ 115000 |$ 3461500 | |$ 150000 | $  45,150.00
39 601 11000 (?C')T\IFEARPEﬁ"g‘ng' REINFORCED | ¢ 9.10 SQYD $ 14882 |% 135426 |$ 17500|$ 159250 | |$  7500|$ 68250 | |$ 10000 |$ 172000 | |$ 20000|$  1,82000||$ 30000|$ 273000 s 29000 | $  2,639.00
40 601 32100 TF;(;CEKB?/'V*G':'NF%TZTQOTECT'ON' $ 8.90 cuYD $ 8036 71519 [ | s 8500 % 75650 | | $  8500|$ 75650 | |$ 16000 |$ 142400 | |$ 15000 |$ 133500 | |$ 15000 |$  1,335.00 || $ 28000 | $  2,492.00
41 601 32200 | ROCK CHANNEL PROTECTION, $ 6.40 Cu YD $ 0471 60616 | |$ 9500 $ 608.00 [ | $ 12500 | $ 800.00 | |$ 37500|% 240000 | |$ 50000|$%  320000||$ 16000 |$  1,02400| | 62500 | $  4,000.00

TYPE C WITH FILTER
42 605 11100 | 6" SHALLOW PIPE UNDERDRAINS | $  1,070.00 FT $ 1014|$ 1085323 | |$  1300|s$ 1391000 | |$  1175|$ 1257250 | | 750|s 802500 |s  18s00|s$ 1926000 |$  1300|$ 1391000 | $ 2300|$  24,610.00
43 605 13300 &132%@?\?@@ PIPE $ 100.00 FT $ 1420|$ 142032 |s  1300|$  130000||$ 1175|$ 1,17500||$  3000|$ 300000 | |$  1800|$ 180000 |$  1000|$ 100000 || s 2000 |$  2,000.00
a4 605 31100 | AGGREGATE DRAINS $  2.295.00 FT $ 706 | $ 1621135 | | S 600 | $ 1377000 | | §  1130|$ 2593350 | | §  11.00| $ 2524500 | | 1800|$ 4131000 | |$ 1250 | $ 2868750 | | S 1500 | $ 3442500
45 611 4600 | 12" CONDUIT, TYPE C 3 131.00 FT $ 3990 | $ 522706 | | $ 5600 | $  7,33600 | | $ 3400 |$ 445400 | | $ 6100 | $ 709100 | | $ 5500 $ _ 7.20500 | |$ _ 3500 | $ _ 458500 | | $ 7600 | $ _ 9,956.00
6 611 4900 | 12" CONDUIT, TYPE D B 117.00 FT $ 3650 | § 428073 | | $ 5600 | $ 655200 | |5 3600| % 421200 |$ 6200 | $ 725400 | |$ 4500 $ _ 526500 |$  3800| $ 444600 | | $ 8400 $ 982800
47 611 5900 | 15" CONDUIT, TYPE B $  516.00 FT $  51.96| % 2680939 | | $ 7700 | $ 3973200 | | $ 7500 | $ 3870000 | | $ 8200 | $ 4231200 | | $ 9000 $ 4644000 | | $ 4800 | $ 2476800 | | $ 98.00 | $ _ 50,568.00
8 611 6100 | 15" CONDUIT, TYPE C $ 25850 FT $ 4267 |$ 11,03089 | | $  69.00 | $ 1783650 | | $ 4800 | $ 1240800 | | $ 6400 | $ 1654400 | |$  7000|$ 1809500 | | $ 4450 | $ 1150325 | | $ 86.00 | $  22,231.00
49 611 7600 | 18" CONDUIT, TYPE C B 76.00 FT $ 5842 | $ 444007 | |$ 7400 | $ 562400 | |$ 5500 | % 418000 | |$ _ 7700 | $  585200| |$ _ 8000 $ _ 608000 |$ 5700 | § _ 433200 | | $ 10500 | $  7,980.00
50 611 8700 | 21" CONDUIT, TYPE A B 70.00 FT $ 8280 | % 579614 | | $ 9500 | $ 665000 | | $ 12500 | % 875000 | | $ _ 7500 | $ 525000 | | $  110.00|$ _ 7.70000 | | $ _ 5800| $ _ 406000 | | $ 13000 | § _ 9,100.00

Page 1 of 11



PROPOSAL SHEET

LAK-VROOMAN ROAD BRIDGE AND ROADWAY IMPROVEMENTS

January 21, 2015

PART 1 - PID 5669
Project No. E033 (085)

Engineer Estimate Ruhlin Company JD Williamson Great Lakes Construction Keffler Bridge Beaver Excavating Kokosing Construction
Item P . . Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount . . . Total Amount
Ref. No. | ltem Ext. Description Quantity unit Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid unit Price Bid Bid
51 611 10200 | 24" CONDUIT, TYPE A $ 122.00 FT $  7632|% 9311.35| | $  101.00| $  1232200| |$ _ 7000 |$ 854000 | | 3 80.00| $ 976000 | | $  10300|$  12,566.00 | | 3 65.00| $ _ 7,930.00 | | $ 13500 | §  16,470.00
52 611 10600 | 24" CONDUIT, TYPE C $ 34300 FT $ 6294 | % 2158848 | |3 8200| $ 2812600 | |5 _ 8500 | $ 29,15500 | | 3 92.00| $ 3155600 | | $  130.00| $  44,5590.00 | | $  63.75|$ 2186625 | $ 18500 | §  63,455.00
53 611 11200 | 24" CONDUIT, TYPE F $ 136.00 FT $  8167|% 11,10770 | |$  9200|$  1251200| | $ _ 80.00|$ 10,880.00 | | 3 86.00 | $ 1169600 | | $  100.00|$  13,60000 | | $ _ 70.00| $ 952000 | | $ 190.00 | 25,840.00
54 611 12100 | 27 CONDUIT, TYPE C $  1,039.00 FT $ 5153 | % 5354240 | | 3 101.00 | $ 10493900 | | 5 100.00 | $ 103,900.00 | | 3 99.00 | $ 102,861.00 | | $  100.00| $ 103,900.00 | | $ _ 100.00 | $ 10390000 | | $ 14000 | $§  145,460.00
55 611 13400 | 30" CONDUIT, TYPE B $ 142.00 FT $ 9391 |% 1333567 | |$ 13000 | $ 1846000 | | $ 15000 | $ 21,300.00 | | $  127.00 | $ 1803400 | | $ 15000 | $  21,300.00 | | $ _ 70.00| $  9.940.00 | | $ 18500 | § _ 26,270.00
56 611 22200 | 54" CONDUIT, TYPE A $ 57.00 FT $  31665| $ 1804932 | | $ 30000 | $  17,10000 | | 5 190.00 | $ 10,830.00 | | 3 180.00 | $ 1026000 | | $  265.00 | $ _ 15,0500 | | $ 25500 | $ 14553500 | | $ 27500 | $ _ 15,675.00
57 611 98180 | CATCH BASIN, NO. 3A 3 4.00 EACH $ 185288 |% 741151 | |$ 100000| $ 760000 | | $ 1,57500 | $ _ 6,300.00 | | $ 2,350.00 | $ _ 9,400.00 | | $ 300000 $  12,000.00 | | $ 2,300.00 | $ _ 920000 | | $  3,800.00 | $ _ 15,200.00
58 611 98230 | CATCH BASIN, NO. 4 3 1.00 EACH $ 286451 | % 286451 | | $ 23530000 | $ 3530000 | |$ 215000 | %  2,150.00 | | $ 4,050.00 | 5 4,050.00 | | $ 4,00000] $ 400000 | | $ 230000 | $ _ 2530000 | | $ 560000 $ _ 5600.00
59 611 98530 | CATCH BASIN, NO. 2-3 WITH SUMP | $ 13.00 EACH $ 173415|$ 2254395 | |$ 150000 |$ 1950000 | |$ 1,825.00 | $ 2372500 | |$ 165500 |$ 2151500 | |$ 250000 | $  32,500.00 | | $ 140000 | $ 1820000 | | $ 340000 |$  44,200.00
50 611 99574 | MANHOLE, NO. 3 3 3.00 EACH $ 242045 | $ 726136 | | § 240000 | § 720000 | | $ 279500 | $ 838500 | | $ 2.80000 | § _ 840000 | | $ 500000 $ 1500000 | | § 200000 | § _ 600000 | | § 400000 | $  12,000.00
GAS VALVE BOX ADJUSTED TO
61 611 99700 | A8 V! $ 1.00 EACH $ 26275 | $ 26275 | | s 400.00 | $ 40000 | | $ 15000 | $ 15000 | | $  150.00 | $ 15000 | | $  200.00 | $ 20000 | | $ 15000 $ 15000 | | $ 350.00 | $ 350.00
62 SPEC | 611E99820 | MISCELLANEOUS METAL $  1,000.00 LBS $ 127 |$ 127276 | | S 150 | $ 150000 | S 100|$ 100000 || 095|% 95000 | s 200 $ 200000 | | S 200 | $ 200000 | $ 200 | $ __ 2,000.00
63 611 99854 I;’VE’?EZF;I(S)L’\"AL'TYBAS'N' $ 1.00 EACH $ 420400 |$ 420400 | | $ 3500000 |$ 3500000 | |$ 3500000|% 3500000 |$ 650000|% 650000 |$ 7000000 |$ 7000000 | |$ 27,00000|$ 2700000 ||s 500000|$ 500000
PAVEMENT
64 255 20000 | FULL DEPTH PAVEMENT SAWING | $  2,089.00 FT $ 2343  asrsae||s 150 |s 313350 |8 250 |$ 522250 | | s 200|s 417800 s 2008 417800 |s 200|s 417800 | s 2008 417800
65 302 46000 ZAZSPHA"TCONCRETE BASE,PG64- | ¢ 5 940.00 cuYD $ 12163 |$ 35760185 | | $ 11800 | $ 34692000 | |$ 14200|$ 41748000 | |$ 10000 | $ 29400000 | | $ 14000 | $ 411,600.00 [ |$ 13500 |$ 396,900.00 | | $ 14200 | $  417,480.00
66 304 20000 | AGGREGATE BASE $  3,711.00 CUYD $  4774|% 17718106 | |$ 5000 | $ 18555000 | | 3 5200 | $ 192,972.00 | | 3 6500 | $ 24121500 | | S 60.00| $ 222,660.00 | | $ 5200 | $ 10207200 | | $ 7500 | $ 278,325.00
67 207 10000 | TACK COAT $  1,249.00 GALLON $ 241|$ 300871 || S 200 $ 249800 || S 235|$ 293515 | | 200|$ 249800 | $ 200§ 249800 || $ 225|$ 281025 |5 2508 3,122.50
68 407 14000 CTQSESCEOATFOR'NTERMED'ATE $ 689.00 GALLON $ 2528 173576 | | 8 200 137800 |3 235|$ 161915 | | $ 200|$ 137800 | s 20008 137800 |8 225|s 155025 | s 250 |$  1,722550
ASPHALT CONCRETE SURFACE
69 441 50101 |COURSE, TYPE 1, (448), AS PER $ 74800 cuYD $ 15765 |$ 117,92220 | | $ 109000 |$ 14885200 | |$ 21500 |$ 16082000 | | $ 22500 | $ 16830000 | | $ 22000 $ 16456000 | |$ 20500 | $ 15334000 | | $ 25000 | $  187,000.00
PLAN (PG70-22M)
ASPHALT CONCRETE
70 441 50301 |INTERMEDIATE COURSE, TYPE2, |$  819.00 cuUYD $ 15765 |$ 129,11535 | | $  149.00 | $ 122031.00| |$ 15200 |$ 12448800 | | $ 16500 | $ 13513500 | | $ 15000 | $ 122,850.00 | | $ 14500 |$ 11875500 | | $ 190.00 | $  155,610.00
(448), AS PER PLAN (PG64-22)
ASPHALT CONCRETE
INTERMEDIATE COURSE, TYPE 1,
71 441 50701 |ty (UNDER GUARDRAIL) AS PER| ® 66.00 cuYD $ 15765|% 1040490 | | $ 28000 |$ 1848000 | |$ 28500 |$ 1881000 | |$ 23500 |$ 1551000 | |$ 290.00|$  19,14000 | | $ 27000 |$ 1782000 | | $ 36000 | $  23,760.00
PLAN
72 609 12001 TCY?D"QE;'N:STEENR%UL':ﬁANDGUTTER' 1,138.00 FT 2023 |8 2302373 |s  2200|s 2503600 |s 2000 22,760.00 | | $  28.00 3186400 | | $  27.00|$ 3072600 | |$  2100|s 2380800 | $ 2400 |$  27,312.00
73 609 24510 | CURB, TYPE 4-C 124.00 FT 3061|$ 379569 | |5 2200|$ 272800 |$ 2000 248000 | | $ _ 30.00 372000 | [$ 3500 432000 | |$ 1600 $ 198400 | S 4000 | $ _ 4,960.00
74 861 10000 ;i%ﬁ_’fz'ﬁﬁgﬁ SUBGRADE 7,345.00 SQYD 349 | s 2562006 | | $ 250 | 1836250 | | 8 3.50 2570750 | | $ 4.00 20,380.00 | | $ 200|s 1460000 | s 500 s 3672500 | 350 |$  25707.50
75 SPEC | 690E12200 | HYBRID INTERLAYER PAVING MAT | $  5,023.00 SQ YD $ 526 | $ 2639587 | | $ 614|$ 3084122 ||s  1140|s 5726220 | 6143 3084122||s 1000|s 5023000 (s 1250|s 6278750 | | 8 614|s 3084122
WATER WORK
4" WATER MAIN DUCTILE IRON
76 638 200  |PIPE ANSI CLASS 52, MECHANICAL | $ 10.00 FT $ 21020|$% 210200 |$ 20000|$  200000||$ 10000|$ 100000 |$ 21000|$ 210000| |$ 30000|$  300000||$ 20000|% 200000/ ]s 32500 | $  3,250.00
JOINTS AND FITTINGS
77 638 9000 ENSL\’/E\?S;';?EEVE’ VALVE $ 1.00 EACH $ 2,627.50 262750 [ | $ 370000|$ 370000 | [$ 450000 4,500.00 450000 | $ 450000 | |$ 500000|$ 500000 |s 270000 270000 [ | $  520000|$ 520000
78 638 10100 | 4" FIRE HYDRANT 3 1.00 EACH $  3.67850 367850 | | $ 630000 % 630000 |$ 625000 6,250.00 250000 | § 450000 | |$ 650000 $ 650000 |$ 310000 310000 | |$ 660000 | $ __ 6,600.00
FIRE HYDRANT REMOVED AND
79 638 10700 | FRE SDRAN $ 1.00 EACH $ 55597 55597 | | $ 60000 | $ 600.00 | | $ 1,200.00 1,200.00 55000 | $ 55000 | |$ 150000|$ 150000 ||  750.00 75000 | | $ 1,60000|$  1,600.00
80 638 10800 | VALVE BOX ADJUSTED TO GRADE | $ 4.00 EACH $ 22553|$ 90214 ||s 2s000|$  100000||$ 15000|$  60000||$ 20000|$ 80000 | |s 45000|$ 180000 |$ 12500 $ 500.00 | | $ 35000 | $  1,400.00
LIGHTING
81 625 25400 | CONDUIT, 2", 725.04 $  3.700.00 FT $ 930§ 3441888 || $ 950 $ 3515000 ] § _ 1000]$ 37,000.00 || $ 950 $ 3515000 || $ 1400 $ 5180000 1] $ 750§ 27.750.00 || § 950 $ _ 35150.00
82 625 20920 | STRUCTURE JUNCTION BOX $ 12.00 EACH $ 84080 | $ 10,089.60 | | $ 1,800.00 | $  21,60000 | | $ 1,885.00 | $ 22,620.00 | | $ 1,800.00 | $ 21,60000 | | $ 1,700.00| $ _ 20,400.00 | | $ 1,800.00 | $ _ 21,600.00 | | $  1,800.00 | $ _ 21,600.00
83 625 30706 | PULL BOX, 725.08, 24" 3 4.00 EACH $ 82431 |$ 320723 | |$ 70000 | $ 280000 | | $ 73000 | 2,92000 | | $ _ 70000 | $ _ 2.80000 | | $  800.00| $ __ 3,20000 | |$ _ 70000 | $ _ 280000 | | $ 70000 | $ _ 2,800.00
84 625 33000 | STRUCTURE GROUNDING SYSTEM | $ 1.00 EACH $ 381586 |% 381586 | | $ 350000 |$ 350000 |$ 365000|%  3,650.00 | | $ 19,00000 | $ 19,000.00 | | $ 2000000 |$ 2000000 | |$ 350000|$  350000||s$ 350000|$ 350000
TRAFFIC CONTROL
85 630 2100 N%RggggTMOUNTEDSUPPORT’ $ 92.00 FT $ 921 | 847.60 | | $ 450 | $ 41400 | | $ 470 | s 43240 | | s 450 | $ 41400 | | 3 800 | s 736.00 | | $ 450 | $ 41400 | | s 450 | $ 414.00
86 630 3100 3GSS;TNDMOUNTEDSUPPORT’ NO.| ¢ 53.00 FT $ 987|s 52327 |8 550 | $ 29150 | | $ 575|s 30475 || s 550 20150 | | s 9.00 | s 41700 | | 8 550 | $ 20150 | | s 550 | $ 291.50
87 630 4100 4G§(§’;TNDMOUNTEDSUPPORT' NO. g 131.00 FT $  1017|$ 133220 | 800 |$ 104800 |$ 835|s 100385 | |s 800|$ 104800 |$  11.00|$ 144100 s 800 |s 104800 s 800 |$  1,04800
GROUND MOUNTED STRUCTURAL
88 630 6500 |t SUPPORT \wexs $ 128.00 FT $  1662|$ 212756 | |$  2100|$  268800||$  2200|s 281600 |$  2100|$ 268s00||s  2500|$ 320000 | 2100|$ 268800/ ]s 21.00|$  2,688.00
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LAK-VROOMAN ROAD BRIDGE AND ROADWAY IMPROVEMENTS

PROPOSAL SHEET

January 21, 2015

PART 1 — PID 5669

Project No. E033 (085)

Engineer Estimate Ruhlin Company JD Williamson Great Lakes Construction Keffler Bridge Beaver Excavating Kokosing Construction
Item P . . Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount . . . Total Amount
Ref. No. | ltem Ext. Description Quantity unit Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid unit Price Bid Bid
89 630 9000 ggﬁﬁgggg; STRUCTURAL BEAM 8.00 EACH 35955 | $  2,876.39 27500 | $  2,200.00 285.00 2,280.00 27500 | $ 220000 | | $  300.00 2,400.00 27500 | $  2,200.00 27500 | $  2,200.00
90 630 80100 | SIGN, FLAT SHEET 140.60 SOFT 16.77|$ 235783 1400 | S 1,968.40 15.00 2.109.00 1400 | § 106840 |$  16.00 2.249.60 1400 | $  1,968.40 1400 S  1,968.40
o1 630 80200 IES)'(?SLSESEPD MOUNTED 168.00 SQFT 18.02 3,027.96 1800 | $  3,024.00 18.85 3,166.80 18.00 302400 [ |$ 2000 3,360.00 18.00 3,024.00 1800 |$  3,024.00
GROUND MOUNTED STRUCTURAL
92 630 84500 [ L e O $ 8.00 EACH $ 54008 |% 439266 | |$ 55000 |$ 440000 ||$ 57500|$% 460000 |$ 55000 |$ 440000 | |$ 70000|$ 560000 |$ 550.00|% 440000 s 55000 | $  4,400.00
93 630 84900 sféﬁ%ﬁﬁgfoﬁfm MOUNTED | ¢ 78.00 EACH $ 1298|$ 101226 |$ 1500|$  117000||$  1550|$ 120900 |$  1500|$ 117000 |s  1000]|s 78000 | |$  1500|$ 117000 || s 1500 $  1,170.00
94 630 gs000 | REMOVAL OF GROUND MOUNTED | ¢ 7.00 EACH $ 1850 $ 12053 |$ 2000 $ 14000 | |$ 2000 $ 14000 | |$ 2000 $ 14000 | |$  16.00 | $ 11200 [ |$ 2000 14000 | | $ 2000 | $ 140.00
SIGN AND STORAGE
REMOVAL OF GROUND MOUNTED
95 630 86002 | o D bremoanL | 60.00 EACH $ 1400|$ 83990 ||$  1500|$ 90000 | |$  1550|s  93000||s 1500|s  o0000||$ 1000 60000 | |$ 1500 $ 900.00 | | $ 1500 | $ 900.00
96 646 10000 | EDGE LINE, 4" 3 230 MILE $ 378375|% 870263 | |$ 230000 $ 529000 | | $ 240000|$ 552000 | | $ 230000 | $ 529000 | | $ 400000]$ _ 920000 ] | $ 230000 | $ _ 529000 | | $ 230000 $ _ 5290.00
97 646 10200 | CENTER LINE $ 114 MILE $ 325810 | $ 371423 | |$ 480000 | $ 547200 | | $ 500000|$ 570000 | | $ 480000 | $ 547200 | | $ 500000]$ _ 570000 | | $ 372500 | $ _ 424650 | | $ 480000 | $ _ 5472.00
98 646 10300 | CHANNELIZING LINE, 8" $ 38200 FT $ 224 | $ 85516 | | S 175] $ 66850 | | $ 180|$ 68760 || S 175|$ 66850 | S 300 | $  1,14600 | | S 175 $ 66850 | | S 175 $ 668.50
99 646 10400 | STOP LINE $ 115.00 FT $  1300|% 150525||$  1000|$  115000||% _ 1000|$  1,15000 | | 3 10.00|$ 115000 | |$  1300|$  1,49500]|$  1000| $ 115000 | $ 1000 $  1,150.00
100 646 20300 | LANE ARROW $ 2.00 EACH $  15765|% 31530 | | $ 15500 § 31000 | | $  16000]%  32000] |$ 15500 $ _ 31000 | |$ 22000 % 44000 | | $ 15500 $ 31000 | | S 155.00 | $ 310.00
101 646 20400 | WORD ON PAVEMENT, 72" $ 1.00 EACH $ 20268 | S 20268 | | $ 17500 $ 17500 | | $ 180.00| § 18000 | | $ 17500 § 17500 | |$ 24000 § 24000 | | $ 17500 | $ 17500 | | $ 17500 | $ 175.00
TRAFFIC SIGNALS
102 625 25400 | CONDUIT, 2", 725.04 $  508.00 FT $ 810]$ 416075 1| $ _ 1250] $ 635000 ]| $  1300] $ 660400 || $ _ 1250 $ 635000 || _ 1300]$ __ 6,604.00 || $ 750 $ 381000 ] S 250§ 6.350.00
103 625 25500 | CONDUIT, 3', 725.04 $ 33.00 FT $ 1060 S 64965 |$ 1500 $ 49500 | | § 1550 | $ 51150 | | $ 1500 | $ 49500 | |$ _ 19.00] 62700 | | $ 2020 $ 666.60 | | S 1500 | $ 495.00
104 625 25000 | CONDUIT, JACKED ORDRILLED 3" | $  266.00 FT $ 3226|% 858184 |$ 2500|$  665000| %5 2600|$% 691600 |$  2500|$ 665000 |$  4000|$ 1064000 | |$ 4550 |$ 12,0300 | | $ 2500|$  6,650.00
105 625 29000 | TRENCH $ 52500 FT $ 644 |5 338348 | | S 700 | $ 367500 | S 730 | $ 383250 | | § 700 | $ 367500 | 700 | $ 367500 || S 600 | $ 315000 | & 700 | $ _ 3,675.00
PULL BOX, MISC.. 725.12,
106 625 31600 | F g G PER DLAN $ 6.00 EACH $ 85770|$ 514619 | |$ 57500|$ 345000 | |$ 60000|$ 360000 |$ 57500|$ 345000 | |$ 700.00|$ 420000 |$ s60.00|% 336000/ s 57500 | $  3,450.00
107 625 31600 | PYLL BOX, MISC.:725.12, $ 1.00 EACH $ 85770 | $ gs7.70 [ | $ 110000|$ 110000 |$ 115050|$  1,15050 | |$ 1,100.00 | $  1,20000 | |$ 1,30000|$ 130000 | |$ 100000|$ 100000 |$ 120000|$  1,00.00
24"X36"X24", AS PER PLAN : : : 100. 100. 150. 150, 100. 100. 300. 300. 000. ,000. 100. ,100.
108 625 32000 | GROUND ROD 3 2.00 EACH $ 15910 S 63639 | | $ 13500 § 54000 | | 3 14500 | $ 58000 | | $ 13500 % _ 54000 | $ 19000 | S 76000 | | $ 11800 $ 272.00 | | 3 13500 | $ 540.00
109 625 36000 | PLASTIC CAUTION TAPE $ 52500 FT $ 036 $ 18650 | | $ 050 $ 26250 | | $ 050 | $ 26250 || 050 | $ 26250 | | 050 26250 | | $ 026 | % 13650 | | S 050 | $ 262.50
110 630 3100 SGFI’QSSUTND MOUNTED SUPPORT, NO.| ¢ 14.00 FT $ 1006 |$ 14078 | | $ 550 | $ 77.00 [ | 3 575 | $ 8050 | | $ 550 | $ 77.00 | | 3 9.00 | $ 12600 [ |$ 1500 $ 21000 | | s 550 | $ 77.00
1 630 80100 | SIGN, FLAT SHEET $ 16.00 SQFT $ 1690 S 27035 | | $ 1400 $ 22400 | | $  1475|$ 23600 | |3 1400|$ _ 22400| |$ _ 1600 S 25600 | | $ 2500 $ 20000 | | 3 14.00 | S 224.00
REMOVAL OF OVERHEAD
112 630 87000 | e O O e e AGE $ 1.00 EACH $ 92128 9212 | |s  s000]|s 5000 |$ 50008 5000 |$ 50008 5000 | |$ 23000 23000 | | $ 35000/ $ 350.00 | | $ 50.00 | $ 50.00
VEHICULAR SIGNAL HEAD, 3
113 632 303 |SECTION, 12" LENS, 1-WAY, $ 13.00 EACH $ 78825|% 1024725||$ 60000|$  780000||$ 62500|$% 812500||$ 600.00|$ 7.80000| |$ 80000|$ 1040000 |$ 71500|$ 920500 s 60000 | $  7,800.00
POLYCARBONATE, AS PER PLAN
114 632 25000 ﬁ&\’DER'NG OF VEHICULAR SIGNAL 13.00 EACH 3017 | $ 39217 4000 | $ 520.00 40.00 520.00 40.00 520.00 35.00 455.00 41.00 533.00 40.00 | $ 520.00
115 632 26501 | DETECTOR LOOP, AS PER PLAN 5.00 EACH 1,215.45 6.077.26 80000 | $ _ 4,000.00 835.00 4,175.00 800.00 2,000.00 1,000.00 5,000.00 1,290.00 6,450.00 80000 | $ _ 4,000.00
LOOP DETECTOR UNIT, 2
116 632 27104 |CHANNEL, DELAY AND EXTENSION | $ 3.00 EACH $ 220718 66213 [ | s 27500 $ 82500 | |$ 28500|$ 85500 |s 27500|s  e2s00||$ 25000 s 75000 | | $ 40100 |$  1,20300 | | s 275.00 | $ 825.00
TYPE
117 632 40500 ,féGTf;\fl’gB"E' 5CONDUCTOR, | ¢ 75500 FT $ 205|$ 154972 | |8 1853 139675 | s 105|$ 147225 |s 185|% 139675 | | s 20008 151000 s 200|$ 151000 s 185|$  1,396.75
118 632 40700 I\ISC')GT‘?;\‘,:V’&BLE' 7CONDUCTOR, | ¢ 650.00 FT $ 243|s 158081 s 225|s 146250 | | s 235|$ 152750 | | & 2258 146250 | | $ 2008 130000 |s 230 149500 | s 225|s 146250
119 632 64011 ASS'GPNEAR"PSLLZF,’\IPORT FOUNDATION, | ¢ 3.00 EACH $ 2097718 |$% 893155 | |$ 320000|$  960000| % 33500|$% 1,00500| |$ 320000|$ 960000 |S$ 400000|% 1200000 |$ 175000|$ 525000 | |$ 320000|$  9,600.00
120 632 65200 | LOOP DETECTOR LEAD-IN CABLE 1,385.00 FT 1613 22304 s 125 173125 s 1.30 1,800.50 | | $ 1.25 173125 | | $ 125|s 173125 176 |s 243760 | 8 125|$ 173125
121 632 70001 | POWER SERVICE, AS PER PLAN 1.00 EACH 149540 | $ 149540 280000 | $ _ 2,800.00 | | $  2,900.00 2.90000 | | $  2,800.00 2.80000 | | $ 2,00000 | $ __ 2,000.00 1,740.00 174000 | [$ 280000 | $ __ 2,800.00
122 632 80302 SI'EGS:“GA,\'I‘ ?UPPORT' TYPETC-81.21, 2.00 EACH 449326 |$ 898652 380000 | $  7.60000 | | $ 3.950.00 7,900.00 [ | $ 3,800.00 760000 [ | $ 500000|$  10,000.00 5481.00 | $ 1096200 | | $ 380000|%  7,600.00
SIGNAL SUPPORT, MISC.. TYPE TC-
81.21 DESIGN 8 POLE, WITH MAST
123 632 80700 (oL O N 15 AN $ 1.00 EACH $ 049639 |$ 949639 | | $ 1560000 | $ 1560000 | | $ 1635000 | $ 16,350.00 | | $ 1560000 | $ 1560000 | | $ 1500000 |$ 1500000 | | $ 1501500 | $ 1501500 | | $ 1560000 | $  15,600.00
DESIGN 11
REMOVAL OF MISCELLANEOUS
124 632 90020 |TRAFFIC SIGNAL ITEM: VEHICULAR | $ 3.00 EACH $ 202748 60823 | |$ 60000|$ 180000 |$ 62500|% 187500 | |$ 60000 |$ 180000 [ |$ 20000 s 60000 | | $ 108400|$ 325200 | s 60000 | $  1,800.00
SIGNAL HEADS
CONTROLLER UNIT, TYPE TS2/A2,
125 633 1581  |WITH CABINET, TYPE TS1, AS PER | $ 1.00 EACH $ 1064080 | $ 10,640.80 | | $ 7.800.00|$ 780000 | |$ 815000|% 815000 |$ 7.80000|$ 780000 | |$ 950000|$ 950000 |$ 735000|$  735000||s 780000|s  7.800.00
PLAN
126 633 67101 PCL’Z?\"NET FOUNDATION, AS PER 1.00 EACH $ 166446 | % 166446 | | $ 210000 |$  210000||$ 220000|$ 220000 |s 210000|$ 210000 |$ 250000 2,500.00 [ | $ 1,010.00 1,010.00 210000 | $  2,100.00
127 633 67200 | CONTROLLER WORK PAD .00 EACH $ 35856 | $ 35856 | | $ 60000 | § 60000 | | 3 62500 | § 62500 | | $ 60000 S 60000 |$  200.00 20000 | | $ _ 500.00 500.00 600.00 | $ 600.00
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Item P . . Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount . . . Total Amount
Ref. No. | ltem Ext. Description Quantity unit Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid unit Price Bid Bid
128 633 67301 | PREEMPTION, AS PER PLAN 3 .00 EACH $ 262750 | 5 2,62750 | | $ 50000 | § 50000 | | $  50000]% 50000 |$ 50000 $ 50000 | |$ _ 900.00] % 900.00 | | $__ 500.00 | $ 500.00 || S 500.00 | $ 500.00
129 633 67311 ;;FEE[”:J ION RECEIVING UNIT, AS | ¢ 4.00 EACH $  677.90 271158 | | $ 65000 |$ 260000 [ |$  680.00 272000 | | $  650.00 260000 | | $ 65000|$  2,600.00 500.00 2,000.00 | | $ 650.00 | $  2,600.00
130 633 67321 :SREEQF;TLI&\‘ DETECTORCABLE, | ¢ 440,00 FT $ 131|s  s7805| s 150 | $ 660.00 | | $ 155|s 68200 s 150|s 66000 |$ 200 s 880.00 | | $ 170 $ 74800 | | s 150 | $ 660.00
131 633 67351 :SREE&"ET&),\’I\' PHASE SELECTOR, | ¢ 1.00 EACH $ 336320|% 336320 |$ 1,50000|$  1,500.00 | |$ 155000|% 155000 | |$ 1500.00|$ 150000 | |$ 1,300.00|$  1,300.00 [ |$ 207500|s 207500 ||s$ 150000 |$  1,500.00
132 633 67401 LFI’GREEMAP; 'POE’\;{(;OUT;'RMAT'ON $ 4.00 EACH $ 31005|% 124018 | |$ 36000|$  144000||$ 37500|$ 1,50000 | | $ 36000 |$ 144000 | |$ 40000|$  1,60000||$ 27500|% 10000 $ 36000 | $  1,440.00
UNINTERRUPTIBLE POWER
133 633 75000 |G )opiy (UPS). 1000 WAL $ 1.00 EACH $ 508825|% 508825||$ 430000|$ 430000 |$ 450000|% 450000 |$ 430000|$ 430000 |$ 400000|$  400000||$ 467000|% 467000 ||$ 430000|$ 430000
LANDSCAPING
134 201 11001 PCELRI’EéELNNG AND GRUBBING, AS $ 1.00 LUMP SUM $ 1051000 | $ 10,510.00 | | $ 30,00000 | $  30,000.00 | | $ 2500000 | $ 25,000.00 | | $ 10,000.00 | $ 1000000 | |$ 7.00000|$ 700000 |$ 300000|$  300000||s 600000|$ 600000
135 203 10001 | EXCAVATION, AS PER PLAN $  2,257.00 CUYD $  1426|$ 3218238 || $ 900 | § 2031300 | | 5 1550 | $ 3498350 | | $ 1500 | § 3385500 | | $ 1400 $  31,59800] | $ 1050 | $ _ 2369850 | | $ 3600 | $  81,252.00
136 203 20001 | EMBANKMENT, AS PER PLAN $  1,870.00 CUYD $  1260|$ 23566.75] %  1000|$ 3553000 | | $ 2500 |$  46,750.00 | | $ 6.00| $ 11,22000| |$  1000|$ 1870000 | | $ 700 | $ 13,090.00 | | S 1200 S 22,440.00
GRANULAR MATERIAL, TYPE E, AS
137 203 ss1a1 | SRANOL $ 90.00 cuYD $ 338 |% 305005||$ 9000|$ 810000||$ 5400|$% 486000 |$  5500|$ 495000 | |$  6000|$ 540000 |$ 2550 220500 s 89.00 | $  8010.00
138 204 10001 PSLLX?\‘GRADE COMPACTION, ASPER | ¢ 1 48100 SQ YD $ 210 s 311306 | | s 400|$ 592400 | | $ 350 |$ 518350 | | $ 200|$ 296200 | s 3008 444300 |8 100|s 148100 s 500|$ 740500
139 204 45001 | PROOF ROLLING, AS PER PLAN | $ 4.00 HOUR $ 15765 S 63060 | | $ 32500 | $ 130000 | $ 15000 | S 60000 | | $ 30000 | $ _ 120000 | |$ 20000 | § 80000 | | $ 17000 § 680.00 | | S 18500 | § 740.00
ASPHALT CONCRETE BASE, PG64-
140 302 asoo1 | £SPRALT CONC $ 22300 cuYD $ 15765|% 3515595 | |$ 12500 |$ 2787500 | |$  155.00 3456500 | | $  125.00 2787500 | | $ 15500 | $ 3456500 | | $ 15000 |$ 3345000 | | $ 20000 | $  44,600.00
141 304 20001 | AGGREGATE BASE, ASPERPLAN |$  239.00 cuYD $ 5458 |8 1304374||$ 5500 |$ 1314500 |8 4800 1147200 | | $  80.00 1912000 | |$  7000|$ 1673000 | |$  8800|s 2103200 | $ 80.00 | $  19,120.00
142 407 10001 | TACK COAT, MISC.. $ 67.00 GALLON $ 237 $ 159.00 | | $ 200 $ 13400 | | $ 235 15745 | | $ 2.00 3400 [ 250 | $ 16750 | | $ 225 $ 15075 | | 5 250 | $ 167.50
ASPHALT CONCRETE SURFACE
143 441 10001 |COURSE, TYPE 1 (446), PG64-22, AS | $ 47.00 cuYD $ 23648 |$ 11,11433 | |$ 22000|$ 1034000 | |$ 20000|$ 940000 |$ 23000|$ 1081000||s 21500|$ 1010500 |$ 20000|$ 940000/ s 33500 | $  15,745.00
PER PLAN
ASPHALT CONCRETE
144 an1 10201  |INTERMEDIATE COURSE, TYPE2 | $ 66.00 cuUYD $ 18393 |$ 12,13905| |$ 15500 |$ 1023000 | |$ 17500|$ 11,550.00 | |$ 17500 | $ 1155000 | | $ 180.00|$  11,88000 | |$ 16500 |$ 1089000 | | $ 25000 | $  16,500.00
(446), AS PER PLAN
145 605 5170 |4 SHALLOWPIPE UNDERDRAINS | o 555 g9 FT $ 6543 343140 |s  1200|% 630000 |3 500 s 262500||s 1250|$ ese250||$  1300|$ 682500 | $ 700|s 367500 s 2000|$  10,500.00
WITH FABRIC WRAP
146 608 10001 | 4" CONCRETE WALK, AS PERPLAN | $  1,283.00 SQFT $ 6853 878774 | 8 5508  7.05650 | | s 7753 094325 | | s 9.00|s 1154700 | 800|s 1026400 | s 500|$ 641500 | s 800 |3$  10,264.00
147 630 3100 3G§§;TND MOUNTED SUPPORT, NO.| ¢ 42.00 FT $  1006|$% 42235 | |$ 550 | $ 231.00 | | $ 575|s 24150 | s s50|s  23100(|s  1000|s 42000 |s 1050 44100 | | s 550 | $ 231.00
148 630 80100 | SIGN, FLAT SHEET $ 19.00 SOFT $ 1690 |$  321.04||$ 1400 26600 | | 3 1450 | $ 27550 | |3 1400|$ 26600 |$ _ 1600 S 30400 | |$ 1600 $ 304.00 | | 3 14.00 | 3 266.00
149 642 100 | EDGE LINE, TYPE 1 3 0.10 MILE $ 525500 | $ 52550 | |$ 1,800.00 | $ 180.00 | | 3 1,900.00 | $ 19000 | | 3 1,800.00 | $ 18000 | |$ 7.500.00 | $ 75000 | | $  1,800.00 | $ 18000 | | $  1,800.00 | $ 180.00
150 642 500 | STOP LINE, TYPE 1 $ 28.00 FT $ 631] % 17657 | | $ 350 | S 98.00 | | 5 365 S 10220 | | s 350 | $ 9800 [$ 1600 44800 | | $ 350 $ 98.00| | 350 $ 98.00
151 642 700 | TRANSVERSE/DIAGONAL LINE $ 152.00 FT $ 280 $ 42558 || $ 200 $ 30400 | | $ 2005 30400 | |$ 200 $ 30400 |$ 150 $ 22800 | | $ 200 | $ 304.00 | | s 200 | $ 304.00
152 642 1200 TF;’;REKiNG LOT STALL MARKING, | ¢ 342.00 FT $ 085 | $ 20079 | | $ 200 | $ 684.00 | | $ 2.00 | $ 684.00 | | $ 2.00 | $ 684.00 | | $ 50| 171000 | s 200 | $ 684.00 | | s 200 | $ 684.00
153 642 1702 T"\'(’;NEDl'CAP SYMBOL MARKING, $ 1.00 EACH $ 78825 S 78825 [ | $ 13000 | $ 13000 | |$ 13500 | $ 13500 | |$ 13000 | $ 13000 | | s 180.00 | $ 18000 | | $ 13000 $ 13000 | | $ 13000 | $ 130.00
154 653 10000 | TOPSOIL FURNISHED AND PLACED| $  1,389.00 cuUYD $  1603|$ 2225063 | |$  1300|$ 18057.00||$  2000|$ 2778000 |$  1800|s$ 2500200 ||$  2500|$ 3472500 | | $ 6253 868125 || s 2000 |$  27,780.00
155 659 500 | SEEDING AND MULCHING, CLASS 1| $  1,564.00 SQYD $ 179|s 280426 | |8 100|s 156400 | 130|$ 203320 |s 125|$ 195500 |s 135|s 211140 |8 078|s 121902 s 083|s 120812
156 659 580 SSBEED'NG AND MULCHING, CLASS | ¢ 19 560,00 SQ YD $ 315 | $ 3550278 | | $ 135| s 1520100 | | $ 100|$ 11,26000 | | $ 095|s 1069700 |s 100|$ 11,26000 | | $ 195|s 2195700 | s 100|$  11,260.00
157 659 14000 | REPAIR SEEDING AND MULCHING | $  2,319.00 SQYD $ 032 s 73118 | | $ 100|s 231900 s 040|s 92760 || 040 |s 92760 | |s 025 s 579075 | | $ 195|s 452205 | s 063|s 146097
158 659 20000 | COMMERCIAL FERTILIZER 3 104 TON $ 52550 | $ 54652 | |$ 34000 $ 35360 | | $ 40000 | § 41600 | |$ 38500 S 40040 |$ 50000 S 52000 | | $ 49500 $ 51480 | | 3 700.00 | $ 728.00
159 659 31000 | LIME 3 239 ACRE $ 31530 S 75357 | | $ 2500 $ 50.75 | | 5 10000 | $ 23900 | | $  10000]%$ 23900 |$ _ 100.00 | $ 23900 | | $ 3000 $ 7170 |3 3000 | $ 71.70
160 659 35000 | WATER $ 61.30 M GAL $ 061 $ 3724 || $ 100 $ 6130 | | $ 100 6130 | $ 100 6130 | | s 100 $ 6130 | | $ 100 $ 6130 | | s 100] 8 61.30
161 659 40000 | MOWING $ 42.30 MSQFT $ 187 % 7913 | $ 100 $ 4230 || 5 150 s 6345 | $ 150 s 6345 | s 100 $ 2230 | | 3 500 $ 21150 | | s 500 | $ 211,50
162 661 40020 | DECIDUOUS TREE, 6 HEIGHT $ 15.00 EACH $ 18820 | $  2,82441 | | $ 35000 | § 525000 | | $ 32500 | % 487500 | | $ _ 309.00 | $ 463500 | | $ 20000 $ __ 3,00000||$ 36000 | $ 540000 | $ 309.00 | $  4,635.00
163 661 40060 | DECIDUOUS TREE, 1 1/2" CALIPER | $ 50.00 EACH $ 17682 |$ 884101 | |$ 45000 |$ 2250000 | |$ 38500|$ 1925000 |$ 36600 |$ 1830000 | |$ 30000|$ 1500000 | |$ 45000 |$ 2250000 || $ 366.00 | $  18,300.00
164 661 40080 | DECIDUOUS TREE, 2" CALIPER $ 25.00 EACH $ 20048 | § 1347671 | | $ 75000 | $ 3375000 | | $ 53000 | $ 2385000 | | $ 50400 | $ 22.68000 | | $ 40000 $ _ 1800000 | | $ 51500 | § 2317500 | | $ 50400 | $  22,680.00
165 661 50100 | EVERGREEN TREE, 5 HEIGHT 3 8.00 EACH $ 33450 | § 267673 | | $ 60000 | $ 480000 | | 5 25000 | 5 2,000.00 | | $ _ 24000 | $ _ 1,02000 | | $ 20000 $ __ 1,60000 | |$ 26500 | § _ 212000 | | $ 24000 | $ _ 1,920.00
166 661 50120 | EVERGREEN TREE, 6 HEIGHT 3 5.00 EACH $  26275| % 131375 | | $ 70000 | $ 3550000 | | $ 32000 | $ _ 1,60000 | | $ 30000 | $ _ 150000 | | $ 25000 | $ _ 1,25000 | | $ 33000 | § _ 1.650.00 | | $ 30000 | $  1,500.00
167 690 50500 PS::’E:\’?(';B'\’:'S&CONCRETE $ 22.00 EACH $ o431|$ 207478 | |$ 17500|$ 385000 | |$ 12000|$ 264000 |$ 12000 |$ 264000 | |$ 17500|$ 385000 |$ 10000|$ 220000/ 21000 | $  4,620.00
168 690 98000 | SPECIAL- MISC: PARK GRILL 3 2.00 EACH $ 31530 S 63060 | | $ 100000 | $ 200000 |$ 36500 S __ 73000 | |$ _ 650.00 | $ _ 130000 | |$  300.00| § 60000 | | $ 1,30000 | $ _ 2,600.00 | | S 21000 | $ 420,00
169 690 98100 | SPECIAL- MISC: WOOD CURB $ 31200 FT $ 526 | $ 163956 | | S 3398 | S 1060176 | | $ 2500 | $ _ 7.800.00 | | 5 42.00|$ 13,0400 | | 3 4400 | $ 1372800 | |5 2400|S$ _ 7.488.00 | | $ 80.00 | $ _ 24,960.00
170 690 98400 | SPECIAL- MISC: PLAY AREA 3 1.00 LUMP SUM $ 63,060.00 | 5 63,060.00 | | $ 80,000.00 | $ _ 80,000.00 | | $ 52,000.00 | $  52,000.00 | | $ 65,000.00 | $  65,000.00 | | $ 5500000 | $ _ 55,000.00 | | $ 60,000.00 | $ _ 60,000.00 | | $ 5500000 | $ _ 55,000.00
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LAK-VROOMAN ROAD BRIDGE AND ROADWAY IMPROVEMENTS

January 21, 2015

PART 1 - PID 5669
Project No. E033 (085)

Engineer Estimate

Ruhlin Company

JD Williamson

Great Lakes Construction

Keffler Bridge

Beaver Excavating

Kokosing Construction

Item P . . Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount . . . Total Amount

Ref. No. | ltem Ext. Description Quantity unit Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid unit Price Bid Bid

71 690 98400 | SPECIAL- MISC: WOOD SCREEN | $ .00 LUMP SUM $ 525500 | $  5,255.00 | | $ 10,00000 | $ _ 10,000.00 | | $ 450000 | $ _ 4,500.00 | | $ 6,06061 | $ _ 606061 | | $ 500000] $ _ 500000 | | $ 650000 | $ _ 650000 | | $ 12,000.00 | $ _ 12,000.00
SPECIAL- MISC: RELOCATE

172 690 98400 | SEE A N O er | © 1.00 LUMP SUM $ 52550 | S 52550 | | $ 150000 | $ 150000 | |$ 65000 |$ 65000 | |$ 150000|$ 150000 |$  500.00|$ 50000 | |$ 12500 $ 12500 | | $  220000|$ 220000

VROOMAN ROAD BRIDGE OVER GRAND RIVER

173 503 11100 ;&?ﬁzDAMSAND EXCAVATION | ¢ 1.00 LUMP SUM $472,950.00 | $ 472,950.00 | | $135,000.00 | § 13500000 | | $450,000.00 | $ 450,000.00 | | $600,000.00 | $ 600,000.00 | | $375,000.00 | $ 375,000.00 | | $400,000.00 | $  400,000.00 | | $1,896,000.00 | $ 1,896,000.00

174 503 21100 | UNCLASSIFIED EXCAVATION $  2,900.00 CUYD $  2315|% 67,13000 | | 3 5500 | $ 15950000 | | 5 60.00 | $ 174,000.00 | | 3 90.00 | $ 261,00000 | | $ _ 30.00| $  87,00000 | | $ _ 7500 | $ 217,500.00 | | $ 111.00 | §  321,000.00

175 503 31100 | ROCK EXCAVATION 3 98.00 CU YD $ 4880 |% 479157 | |$  5500| $ 539000 | |5 4000|$  3,92000| | 60.00| $ 588000| |5  9000]|$ _ 882000] |  9500] $ 931000 | $ 3200 | $ __ 3,136.00

176 509 10000 ;’;?EYCOATEDRENFORUNG $1,371,583.00 POUND $ 079 | $1,081,150.30 | | $ 120 | $ 1,645899.60 | | $ 125 | $1,714,478.75 | | $ 115 | $1,577,32045 | | $ 130 | $ 1783057.90 | | $ 120 | $ 1,645,899.60 | | $ 115 | $ 1,577,320.45
CLASS QC2 CONCRETE WITH

177 511 34447 |QCIQA, BRIDGE DECK, AS PER $  2,632.00 cu YD $ 73570 | $1,936362.40 | | $ 42500 | $ 111860000 | | $ 43000 | $1,131,760.00 | | $  480.00 | $1263360.00 | | $  550.00 | $ 1,447,60000 | | $ 52500 | $ 1,381,800.00 | | $ 525.00 | $ 1,381,800.00
PLAN
CLASS QC2 CONCRETE WITH

178 511 34451 |QC/QA, BRIDGE DECK (PARAPET), | $ 376.00 cuYD $ 49923 |$ 187,70860 | | $ 68500 | $ 25756000 | | $ 625.00 | $ 235000.00 | | $ 1,000.00 | $ 37600000 | | $ 1,00000|$ 376,000.00 | | $ 1,000.00 | $ 376,000.00 | | $ 960.00 | $  360,960.00
AS PER PLAN
CLASS QC1 CONCRETE WITH

179 511 44112 |QCIQA, ABUTMENT NOT INCLUDING | $ 194.00 cuYD $ 47295|$ 9175230 | |$ 75000 | $ 14550000 | |$ 63500 |$ 123,190.00 | |$ 57500 | $ 11155000 | | $ 54000 | $ 104,760.00 | | $  55.00 | $ 127,070.00 | | $ 97500 | $  189,150.00
FOOTING

180 511 46512 gégisggéﬁSGNCRETEW'TH $ 199.00 cuYD $ 35103|$ 6985577 | |$ 300.00|$ 5970000 | |$ 30000|$ 5970000 | |$ 300.00|$ 5970000 |$ 360.00|$ 7164000 [ |$ 34000|s  67,660.00 | | $ 37500 | $  74,625.00
CLASS QC4 CONCRETE WITH

181 511 53016 |QC/QA, MISC.: MASS CONCRETE | $ 112.00 cuYD $ 42040 |$ 4708480 | | $ 35000 |$ 3920000 | |$ 35000|$ 3920000 |$ 50000|$ 5600000 |$ 500.00|% 5600000 |$ 46000|$ 5152000/ | s 60000 | $  67,200.00
ABUTMENT SEAT
CLASS QC4 CONCRETE WITH

182 511 53016 |QC/QA, MISC.: MASS CONCRETE | $  2,535.00 cuYD $  893.35 | $2,264,642.25 | | $  490.00 | $ 124215000 | | $  625.00 | $1,584,375.00 | | $  550.00 | $1,394250.00 | | $  650.00 | $ 1,647,750.00 | | $  900.00 | $ 2,281,500.00 | | $ 750.00 | $ 1,901,250.00
PIERS NOT INCLUDING FOOTING
CLASS QC4 CONCRETE WITH

183 511 53016 |QC/QA, MISC.: MASS CONCRETE | $  1,663.00 cuYD $ 42040 | $ 699,12520 | | $ 30000 | $ 49890000 | |$ 32500|$ 54047500 | | $ 30000 | $ 49890000 | |$ 33500|$ 557,10500| |$ 35500 | $ 59036500 | | $ 37500 | $  623,625.00
PIER FOOTINGS
CONCRETE, MISC.. MOCKUP,

184 511 g1300 | CONCRETE, MISE: LOCKIR $ 3.00 EACH $ 131375|% 394125 | |$ 200000|$ 600000 |$ 300000|$% 900000 |$ 200000|$ 600000 |$ 50000|$  1,50000||$ 250000|%  750000||$ 8000.00|$ 2400000
SEALING OF CONCRETE

185 512 10001 | S O oer PLAN $ 654000 SQ YD $ 9077|s 6392392 | |s  4700|s 30738000 |$ 4900 |$ 32046000 | |$ 4757 | 31110780 | |s  4000|s 26160000 | |$ 2250 |s 14715000 | | 8 49.00 | $  320,460.00
STRUCTURAL STEEL MEMBERS,

186 513 10401  |HYBRID GIRDER, LEVEL 6 $ 6,329,500.00 POUND $ 158 | $9,978456.75 | | 8 159 | $10,063,905.00 | | $ 157 | $9,037,315.00 | | $ 156 | $9,874,020.00 | | $ 176 | $11,139,920.00 | | $ 160 | $10,127,200.00 | | $ 1.85 | $11,709,575.00
FABRICATION, AS PER PLAN
STRUCTURAL STEEL MEMBERS,

187 513 17001  |MODULAR EXPANSION JOINT, $ 74.00 FT $ 168160 | $ 12443840 | | $ 210000 |$ 15540000 | | $ 1,800.00 | $ 13320000 | | $ 1,750.00 | $ 12950000 | | $ 2,000.00|$ 14800000 | | $ 210000 |$ 15540000 | |$ 170000 | $  125,800.00
LEVEL UF, AS PER PLAN

188 513 20000 é"(’)'f\‘L,\?EECDTSOLUSDSHEAR $  11,862.00 EACH $ 317|s 3757542 | |8 315|s 3736530 | | s 300|s 3558600 |$ 320|s aroessao||s 400|$ 4744800 | | 8 315|s 3736530 | | $ 400|$ 4744800
STRUCTURAL STEEL, MISC..

189 513 95020 |HANDHOLD BAR AND SAFETY $ 1.00 LUMP SUM $550,000.00 | $ 550,000.00 | | $625,000.00 | $  625,000.00 | | $750,000.00 | $ 750,000.00 | | $500,000.00 | $ 500,000.00 | | $500,000.00 | $ 500,000.00 | | $650,000.00 | $ 650,000.00 | | $ 600,000.00 | $  600,000.00
CABLE SYSTEM, AS PER PLAN
FIELD PAINTING STRUCTURAL

190 514 301  |STEEL, INTERMEDIATE COAT,AS | $ 1.00 LUMP SUM $ 7357000 | $ 7357000 | | $ 5400000 | $  54,000.00 | | $ 5500000 | $ 5500000 | | $ 5400000 | $ 5400000 | | $ 5800000|$ 5800000 | |$ 5000000 |$ 5000000 ||$ 11900000 |$ 119,000.00
PER PLAN
FIELD PAINTING STRUCTURAL

191 514 201 |Eiee e Gont as pempLan | § 1.00 LUMP SUM $ 31,530.00 | $ 31,530.00 | | $ 10,00000 | $  10,000.00 | | $ 10,00000 | $ 10,000.00 | | $ 10,000.00 | $ 10,000.00 | | $ 10,000.00 | $  10,000.00 | | $ 20,000.00 | $ 2000000 | | $ 2050000 |$  20,500.00

192 517 76300 ;A(*I'LLI'I\'I\'GG'/L\”S'SP%Q;J&%LARSTEEL $  3,607.00 FT $ 14714 |$ 53073398 | |$ 9500 |$ 34266500 | |$ 16500 | $ 59515500 | | $ 11500 | $ 41480500 | | $ 10500 |$ 37873500 | |$ 13500 | $ 48694500 | | $ 85.00 | $  306,595.00

193 518 21200 FF;\%F;%JSBACKF'LLW'TH FILTER | g 256.00 cu YD $ 7364|% 1885141||$  7500|$ 1920000 | |$  7500|$ 1920000 | |$  65.00|$ 1664000 |$  90.00|$ 2304000 |s  7400|s 1894400 | s 7500 | $  19,200.00

104 518 40000 SL:SETRIE%T;\EEDCORRUGATED $ 166.00 FT $ 8o1|s 147030||s  1000|$ 166000 |$  1500|$ 240000| |$  1000|% 166000 S 500 | $ 83000 | |$  1200|$ 109200 ]s 600 | $ 996.00
6" NON-PERFORATED

195 518 40010 |CORRUGATED PLASTIC PIPE, $ 80.00 FT $  1264|% 101131 |s  2500|$  200000||$ 1500|$% 120000 |s  1500|$ 120000 |s  1200|s 96000 | |$ 1200 $ 960.00 | | $ 1900 | $  1,520.00
INCLUDING SPECIALS
DRILLED SHAFTS, 48" DIAMETER,

196 524 94903 | e ek s Per pLan | 8 38.00 FT $ 17342 |$ 658077 | |$ 25000 |$  950000||$ 41000|$ 1558000 |$ 32500 | $ 1235000 | |$ 44500|$ 1691000 | |$ 45000 | $ 1720000 | |$ 45000 |$  17,100.00

197 524 94904 K?g'éiDDSSQETS"‘S"D'AMETER’ $ 151500 FT $ 96167 | $1,456922.48 | | $ 47500 | $ 71962500 | | $ 43500 | $ 65902500 | | $ 50000 | $ 75750000 | | $ 44000 | $ 666,600.00 [ |$ 39500 |$ 59842500 | | $ 49500 | $  749,925.00
DRILLED SHAFTS, 54" DIAMETER,

198 524 94907 | e BEBROCK. AS PER PLAN. | ® 496.00 FT $ 66730 | $ 331,02296 | | $ 35000 | $ 17360000 | | $ 44500 |$ 22072000 | |$ 37500 | $ 18600000 | | $ 500.00 | $ 24800000 | |$ 37500 | $ 18600000 | | $  465.00|$  230,640.00
REINFORCED CONCRETE

199 526 25001 |APPROACH SLABS (T=15"), AS PER | $ 206.00 SQ YD $ 28117 |$ 5792163 | |$ 26500 |$ 5450000 | |$ 31000|$ 6386000 |$ 32500 |$ 6695000 | |$ 32000|$ 6592000 | 32000|$ 6592000/ s 25000 | $  51,500.00
PLAN

200 530 13000 | SPECIAL - FORMLINER $  12,370.00 SQFT $ 1051 |$ 13000870 | | $ 1500 | $ 18555000 | | S 925 |$ 11442250 | |$ 1300 16081000 | % 900 | $ 11133000 | |$  1500|$ 18555000 | | $ 1800 | $  222.660.00
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PROPOSAL SHEET

LAK-VROOMAN ROAD BRIDGE AND ROADWAY IMPROVEMENTS

January 21, 2015

PART 1 - PID 5669
Project No. E033 (085)

Engineer Estimate Ruhlin Company JD Williamson Great Lakes Construction Keffler Bridge Beaver Excavating Kokosing Construction
Item P . . Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount . . . Total Amount
Ref. No. | ltem Ext. Description Quantity unit Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid unit Price Bid Bid
201 601 12100 &Z@AP'US'NGCONCRETE'N $ 225.00 SQ YD $  6306|% 1418350 | |$  90.00|$ 2025000 | |$ 16000 3600000 |$ 37500 |$ 8437500 |$  60.00|$ 1350000 |s  7000|s 1575000 | | $ 27500 | $  61,875.00
202 601 20000 F?RROUTSE*(':ET?O‘:\‘GGREGATESLOPE $ 535.00 SQ YD $  3121|% 1669986 | |$  2500|$ 1337500 | |$  2350|$ 1257250 | |$ 3500 |$ 1872500 | |$  2500|$ 1337500 |$  2600|s 1391000 | | $ 3000 |$  16,050.00
ROCK CHANNEL PROTECTION,
203 601 3a200 | ROSR SHANNEL RO $ 280.00 cuYD $ 7800|$ 218970||$  7500|$ 2100000 | |s  80.00|$ 2240000 % 12500|$% 3500000 |$  80.00|$ 2240000 |$ 10500|$ 2940000 | | s 11000 | $  30,800.00
HIGH LOAD MULTI-ROTATIONAL
204 869 100 |(HLMR) BEARINGS, R.A. 600 KIP $ 4.00 EACH $ 21,020.00 | $ 84,080.00 | | $ 8000.00|$ 3200000 | |$ 1000000 |$ 4000000 | |$ 6800.00|$% 2720000 |$ 9,00000|$ 3600000 |$ 1200000 s 4800000 ||$ 9000003 3600000
GUIDED EXPANSION
HIGH LOAD MULTI-ROTATIONAL
205 869 100 |(HLMR) BEARINGS, P1 1600 KIP $ 4.00 EACH $ 21,02000 | $ 84,080.00 | | $ 11,000.00 | $  44,000.00 | | $ 1750000 | $ 70,000.00 | | $ 14,000.00 | $ 56,000.00 | | $ 16,000.00 | $  64,000.00 [ | $ 20,00000 | $ 8000000 | | $ 16,000.00 | 3  64,000.00
GUIDED EXPANSION
HIGH LOAD MULTI-ROTATIONAL
206 869 100 |(HLMR) BEARINGS, P2 1400 KIP $ 4.00 EACH $ 21,020.00 | $ 84,080.00 | | $ 8000.00|$ 3200000 | |$ 1125000 | $ 4500000 | | $ 8150.00|$ 32,600.00 | | $ 10,000.00 | $  40,000.00 [ | $ 13,00000|$ 5200000 | |$ 950000 |$  38000.00
FIXED
HIGH LOAD MULTI-ROTATIONAL
207 869 100 |(HLMR) BEARINGS, P3 1500 KIP $ 4.00 EACH $ 21,02000 | $ 84,080.00 | | $ 800000 |$ 3200000 | |$ 1150000 | $ 4600000 | |$ 8150.00|$ 32,600.00 | | $ 13,000.00 | $  52,000.00 [ | $ 1300000 |$ 5200000 | |$ 950000 |3$  38000.00
FIXED
HIGH LOAD MULTI-ROTATIONAL
208 869 100 |(HLMR) BEARINGS, P4 1400 KIP $ 4.00 EACH $ 21,02000 | $ 84,080.00 | | $ 800000 |$ 3200000 | |$ 11,25000 | $ 4500000 | | $ 8150.00 | $ 32,600.00 | | $ 10,00000 | $  40,000.00 | | $ 13,00000 | $ 5200000 | | $ 950000 |$  38,000.00
FIXED
HIGH LOAD MULTI-ROTATIONAL
209 869 100 |(HLMR) BEARINGS, P5 2000 KIP $ 4.00 EACH $ 21,020.00 | $ 84,080.00 | | $ 1500000 | $  60,000.00 | | $ 28,750.00 | $ 115000.00 | | $ 17,300.00 | $ 69,200.00 | | $ 19,000.00 | $  76,000.00 [ | $ 30,000.00 | $ 12000000 | | $ 26,000.00 | $  104,000.00
GUIDED EXPANSION
HIGH LOAD MULTI-ROTATIONAL
210 869 100 |(HLMR) BEARINGS, F.A. 750 KIP $ 4.00 EACH $ 21,02000 | $ 84,080.00 | | $ 900000 |$ 3600000 | |$ 12,00000|$ 4800000 |$ 800000 |$ 3200000 | |$ 10,00000|$ 4000000 |$ 500000|$ 2000000 ||$ 1000000|$  40,000.00
GUIDED EXPANSION
MASON'S LANDING PARK PEDESTRIAN BRIDGE
PORTIONS OF STRUCTURE
211 202 11203 |REMOVED, OVER 20' SPAN, AS PER | $ 1.00 LUMP SUM $ 6831500 | $ 68315.00 | | $ 50,00000 | $  50,000.00 | | $ 50,000.00 | $ 50,000.00 | | $150,000.00 | $ 150,000.00 | | $196,000.00 | $ 196,000.00 | | $300,000.00 | $ 300,000.00 | | $ 150,000.00 | $  150,000.00
PLAN
212 502 11101 TSRTEFUF%UA?SEPFEORRP'\C';',\TTA'N'NG $ 1.00 LUMP SUM $300,000.00 | $ 300,000.00 | | $350,000.00 | $ 350,000.00 | | $ 50,000.00 | $ 50,000.00 | | $450,000.00 | $ 450,000.00 | | $250,000.00 | $  250,000.00 | | $400,000.00 | $ 400,000.00 | | $ 300,000.00 | $  300,000.00
213 503 11101 ;&EEEDQZ,SDQS';L'E:,\ICAVAT'ON $ 1.00 LUMP SUM $126,120.00 | $ 126,120.00 | | $100,000.00 | $ 100,000.00 [ | $ 9500000 | $ 95,000.00 | | $100,000.00 | $ 100,000.00 | | $ 78,000.00 | $  78,000.00 | | $100,000.00 | $ 100,000.00 | | $ 2700000 | $  27,000.00
214 509 10000 SETPEOEﬁYCOATEDRE'NFORC'NG $ 295400 POUND $ 1448 425027 || 105|$ 310170 |3 125|$ 369250 | |$ 120|$ 354480 | |3 1408 413560 |3 120|s 354480 | s 115|$  3397.10
DOWEL HOLES WITH NONSHRINK,
215 510 10000 [ e e o $ 104.00 EACH $ 2228|% 231757 |s  1500|$  156000||$  1750|$ 182000 |$  2500|$ 260000 |$  2000|$ 208000 |$ 2100|$ 218400 s 1400|$  1,456.00
216 511 45712 gégisgngcMoE’\,‘ﬁRETEW”H $ 24.00 cuYD $ 47295|% 1135080 | |$ 75000 |$ 1800000 | | $ 52500 |$ 1260000 | | $ 1,05000 | $ 2520000 | | $ 70000 |$ 1680000 [ [$ 86000 |$ 2064000 | | $ 800.00 | $  19,200.00
SEALING OF CONCRETE
217 512 10050 |G e AGES (NON-EPOXY) $ 55.00 SQ YD $ 1664 $ 91517 [ |$  6000|$  330000||$ s5000|$ 275000 |$ e0.00|$ 330000||$ 2000|$ 110000||$ 2250|$ 123750 | s 6164 | $  3,390.20
218 518 21200 FF;\C’BF;?gSBACKF'LLW'TH FILTER | g 22.00 cuvYD $  6977|% 153491||$ 10000|$  220000||s s8500|$ 187000||$ 10000|$ 220000 |$ 9000|$  198000[|s 9300|s 204600 |3 7500 | $  1,650.00
219 518 40000 lf::;";g%ﬁngDCORRUGATED $ 42.00 FT $ 854 | $ 3870 [ [$ 1600 s 67200 [ |$ 1500 $ 630.00 [ |$ 1100|$ 46200 |s 500 | $ 21000 [ |$ 1200 $ 504.00 | | $ 9.00 | $ 378.00
6" NON-PERFORATED
220 518 40010 |CORRUGATED PLASTIC PIPE, $ 18.00 FT $ 1130 S 20330 | [$ 5000 $ 90000 | |$ 1500 s 27000 [ |$ 4000 $ 72000 [ |$ 1200 % 21600 | |$ 1200 $ 216.00 | | $ 16.00 | $ 288.00
INCLUDING SPECIALS
APPROACH SLABS, MISC.. (10"
221 526 98100 |1 it RAILING ANG Bace | ® 28.00 SQ YD $ 52550 | % 1471400 | |$ 47500 |$ 1330000 | |$ 39000|$ 1092000 | |$ 530.00|$ 1484000 |$ 50000 |$ 1400000 | |$ 60000 |$ 1680000 | | $ 40000 | $  11,200.00
SPECIAL-STRUCTURE MISC.. PRE-
222 | SPEC | 503£00200 |ENGINEERED BRIDGE, 178-2" $ 1.00 LUMP SUM $530,755.00 | $ 530,755.00 | | $325,000.00 | $ 325,000.00 | | $450,000.00 | $ 450,000.00 | | $500,000.00 | $ 500,000.00 | | $400,000.00 | $ 400,000.00 | | $500,000.00 | $ 500,000.00 | | $ 450,000.00 | $  450,000.00
NOMINAL SPAN
MAINTENANCE OF TRAFFIC
AW ENFORCEMENT OFFICER
223 614 11110  |WITH PATROL CAR FOR $ 280.00 HOUR $ 6484|% 1815443 |$  6000|$ 1680000 | |$  5200|$ 1456000 |$  60.00|$ 1680000 |$  7000|$ 1960000 | |$  5500|$ 1540000 | | $ 7500 | $  21,000.00
ASSISTANCE
224 614 12460 | WORK ZONE MARKING SIGN $ 50.00 EACH $ 13420 % 671011 | |$ 12500 | $ 625000 | | % 13000 | $ 650000 | | $ 13000 | $ 650000 | | $ 12000 $ _ 6,00000 | | $ 12500 | $ _ 625000 | | $ 12500 | 5 6,250.00
225 614 12500 | REPLACEMENT SIGN $ 50.00 EACH $ 13543 | $ 677133 | | $ 15000 | $ _ 7,50000 | | $  15500] $ 775000 | | $  130.00 | $ 6550000 | | $ 12000 | $ _ 6,00000 | | 3 15000 $ __ 7,500.00 | | $ 15000 | $ __ 7,500.00
226 614 12600 | REPLACEMENT DRUM $ 20.00 EACH $  5794|% 1,15875||% 4500 $ 90000 | | $ 5000 | $ 100000 | | $ _ 49.00] S 98000 | |3 4000 S 80000 | | $ 4500 $ 900.00 | | 3 4500 | $ 900.00
227 614 12740 | WORK ZONE LIGHTING SYSTEM | $ 4.00 EACH $ 513414 | 5 2053654 | | $ 300000 | $ _ 12,00000 | | $ 310000 | $  12,400.00 | | $ 3,000.00 | $ 12,00000 | | $ 1,300.00 | $ __ 5200.00 | | $ 10,000.00 | $ _ 40,000.00 | | $ 12,000.00 | $ _ 48,000.00
228 614 13000 @ili"if\'lﬁlﬁg’igig:?OR $  1,100.00 cv $ 14286 | $ 15714636 | | $ 15000 | $ 16500000 | | $ 14500|$ 15950000 | | $  150.00 | $ 16500000 | | $ 12000 | $ 132,00000 [ |$ 14000 |$ 15400000 | | $ 12500 | $  137,500.00
PORTABLE CHANGEABLE
229 614 1860 | oA GE SION. AG PER PLAN $ 30.00 SNMT $ 98750 |8 2062776 | |$ 90000 |$ 2700000 | |$ 1,00000|$ 3000000 |$ 45000 |$ 1350000 |$ 1,00000|$ 3000000 |$s 90000|s 2700000 s 55000 | $  16,500.00
230 614 21200 IV‘;‘Z§§GZ$$‘§ECIENTERL'NE'CLASS $ 0.37 MILE $ 1051000 | $ 3,888.70 | | $ 1020000 | $ 377400 | | $ 1070000 | $ 395000 | | $ 9,768.00 | $ 361416 | | $ 11,00000|$  4,070.00 | | $ 1020000 | $ 377400 | |$ 1020000 |$  3,774.00
231 614 22200 ;’ngg??;\‘EEIEDGE“NE'CLASS" $ 105 MILE $ 525500 |$ 551775 | |$ 510000|$ 535500 | |$ 525000|% 551250 | |$ 517500 |$ 543375 | |$ 600000|$ 630000 |$ 510000|$ 535500 | |$  510000|$  5,355.00
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Engineer Estimate Ruhlin Company JD Williamson Great Lakes Construction Keffler Bridge Beaver Excavating Kokosing Construction
Item P . . Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount . . . Total Amount
Ref. No. | ltem Ext. Description Quantity unit Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid Bid unit Price Bid Bid
232 614 23400 (\;AlggsK,Z?L\IOEOEH}A%NEEHZWG LINE, | ¢ 3.834.00 FT $ 067|% 258293 s 180 |s 690120 |3 185|$  7,0029 | |3 185|$ 70029 | | 200|$  7.668.00 | |$ 180|$ 690120 | | $ 180|$ 690120
233 614 26400 ;’X()Ogé(fsg‘EEISTOPL'NE’ CLASSIL | ¢ 14.00 FT $ 6.68 | $ 9355 | | $ 500 | $ 7000 | | s 500 | s 7000 | | s 500 | $ 7000 | |$ 1000 $ 14000 | | $ 500 | $ 7000 [ | 8 500 | $ 70.00
WORK ZONE PAVEMENT MARKING,
234 614 98100 |\ S ASS 1 74006 TYPE! $  1,000.00 FT $ 054 | $ 537.06 | | $ 200|$ 200000/ |3 200|$ 200000 |$ 100|$ 1,00000] |3 300[$ 300000 200|$ 200000 s 200|$  2000.00
235 615 25000 TP;/:’FEF'Y'CENCTLiggg"A'NTA'N'NG $ 892.00 sy $ 2805|% 2501885||$  4200|$ 3742200||s  4500|$ 4009500 | |$  6500|$ 5791500 |$  50.00|$ 4455000 [ |$  8000|s 7128000 | s 10500 | $  93,555.00
INCIDENTALS
PREMIUM FOR CONTRACT
236 103 6000 |PERFORMANCE BOND, PAYMENT | $ 1.00 LUMP SUM $128,500.00 | $ 128,500.00 | | $135,000.00 | $ 135,000.00 | | $200,000.00 | $ 200,000.00 | | $150,000.00 | $ 150,000.00 | | $163,000.00 | $ 163,000.00 | | $150,000.00 | $ 150,000.00 | | $ 180,000.00 | $  180,000.00
BOND AND MAINTENANCE BOND
237 | SPEC | 108EL0000 | CPM PROJECT SCHEDULE $ 1.00 LUMP SUM $ 846265| %5  B846265| |$ 500000| $ _ 500000 | | $ 500000]$ 500000 |$ 500000|% 500000 | | $ 10,00000 | $  10,000.00 | | $ 10,00000 | $ _ 10,00000 | | $  2,50000 | $ __ 2,500.00
238 614 11000 | MAINTAINING TRAFFIC $ 1.00 LUMP SUM $210,200.00 | $210,200.00 | | $135,000.00 | $  135,000.00 | | $110,000.00 | $ 110,000.00 | | $125,000.00 | $ 125,000.00 | | $135,000.00 | $  135,000.00 | | $125,000.00 | $ 125,000.00 | | $ 250,000.00 | $ _ 250,000.00
239 619 16021 lfli’L\IDOFF'CE'TYPEC’AS PER $ 30.00 MNTH $ 213129 |$ 6393868 |$ 1,500.00|$ 4500000 | |$ 1,20000|$% 3600000 |$ 500000|$ 15000000 |$ 1,900.00|$ 57,00000 [ |$ 210000 s 6300000 | |$ 125000 |$  37,500.00
240 623 10000 f,\%f;ﬁeg:sg LAYOUT STAKES | ¢ 1.00 LUMP SUM $ 52,550.00 | $ 52,550.00 | | $130,000.00 | $ 130,000.00 | | $ 85,000.00 | $ 85,000.00 | | $100,000.00 | $ 100,000.00 | | $150,000.00 | $  150,000.00 | | $100,000.00 | $ 100,000.00 | | $ 200,000.00 | $  200,000.00
241 624 10000 | MOBILIZATION 3 1.00 LUMP SUM $800,000.00 | $ 800,000.00 | | $800,000.00 | $  800,000.00 | | $800,000.00 | $ 800,000.00 | | $800,000.00 | $ 800,000.00 | | $800,000.00 | $  800,000.00 | | $800,000.00 | $  800,000.00 | | $ 800,000.00 | $ _ 800,000.00
BID SUB-TOTAL PART1:$  $ 26,327,153.01 | | $ 24,751,360.76 || $ 25,341,033.65 | | $ 25,523,498.60 | | $ 26,864,277.20 | | $ 26,864,382.74 || $ 30,504,817.39

Page 7 of 11



PROPOSAL SHEET

LAK-VROOMAN ROAD ROADWAY IMPROVEMENTS

January 21, 2015

PART 2 — PID 85131
Project No. E090 (097)

Engineer Estimate

Ruhlin Company

JD Williamson

Great Lakes Construction

Keffler Bridge

Beaver Excavating

Kokosing Construction

Elif.l Item IItEeXr: Description Quantity Unit Unit Price Bid TotaléAir;ount Unit Price Bid TotaIBAir;wunt Unit Price Bid TotalQr;ount Unit Price Bid TotalQr;ount Unit Price Bid Totale’lount Unit Price Bid Totale’lount Unit Price Bid Totang’lount
ROADWAY
1 | 201| 11000 |CLEARING AND GRUBBING 1 LUMPSUM | $ 52,550.00 | $ 52,550.00 | | $  15,000.00 | $ 1500000 ] | $  30,00000] $ 30,000.00 | | $  75,000.00 | $ 75,000.00 | | $ 100,000.00 | $ 100,00000 | | $  14,00000] $ 14,00000 ] | $  16,300.00 | $  16,300.00
2 | 202 | 11005 |STRUCTURE REMOVED, AS PER PLAN 2 EACH |$ 210200|$ 420400| | $  1,20000|$ 240000 | $ 175.00 | $ 35000 | | 3  200000|$ 400000 | $ 50000 | $  1,00000 | | $ 750.00 | $  1,50000 | | $  1,00000 | $  2,000.00
3 | 202| 20010 |HEADWALL REMOVED 2 EACH |$  26275|$ 52550 | | $ 50.00 | $ 100.00 | | $ 350.00 | $ 70000 | | $ 125.00 | $ 25000 | | $ 270.00 | $ 54000 | | s 21500 | $ 43000 | |3 350.00 | $ 700.00
4 202 | 23010 |PAVEMENT REMOVED, ASPHALT 10127 SQ YD $ 526 $ 53,217.39 $ 6.00 [ $ 60,762.00 $ 8.00[$ 81,016.00 $ 6.00 [ $ 60,762.00 $ 8.00($ 81,016.00 $ 800 ($ 81,016.00 $ 9.00 [ $ 91,143.00
5 | 202| 35100 |PIPE REMOVED, 24" AND UNDER 580 FT $ 1471 s 853412 | $ 1000 | $ 580000 | s 1000 | $ 580000 | s 1500 | $ 870000 | $ 1200 | $ 696000 | $ 1200 | $ 696000 | $ 2000 | $  11,600.00
6 | 203| 10000 |EXCAVATION 7954 cUYD | $ 1051 | $ 8359654 | | $ 12.00 | $ 9544800 | | $ 12.00 | $ 9544800 | | $ 10.00 | $ 151,126.00 | | $ 16.00 | $ 127,264.00 | | $ 1550 | $ 123287.00| | $ 32.00 | $ 254,528.00
7 | 203 | 20000 |EMBANKMENT 5003 cUYD | $ 16.82 | $ 8413045 | | $ 1200 | $  60,036.00 | | $ 1500 | $ 7504500 | | $ 500 $ 2501500| | $ 900 $ 4502700 | $ 180 $ 900540 | s 900 $ 45027.00
8 | 204 | 13000 |EXCAVATION OF SUBGRADE 2000 cUYD | $ 1261 | $ 2522400 | $ 10.00 | $  20,000.00 | | $ 1535| $  30,700.00 | | $ 1000 | $ 20,000.00 | | $ 10.00 | $ 20,000.00 | | $ 1200 | $ 2400000 | $ 23.00 | $  46,000.00
9 | 204 | 30010 |GRANULAR MATERIAL, TYPE B 1000 cUYD | $ 5255 | $ 5255000 | | $ 50.00 | $ 50,00000 | | $ 2000 | $  40,00000 | | $ 4100 | $  41,00000 | | $ 37.00 | $  37,00000 | | $ 4000 | $ 40,00000 | | $ 57.00 | $  57,000.00
10 | 204 | 30020 |GRANULAR MATERIAL, TYPE C 1000 cuYD | s 5255 | $ 5255000 | $ 50.00 | $ 50,00000 | | $ 54.00 | $ 54,00000| | $ 4100 | $ 41,00000| | $ 4500 | $ 4500000 | | $ 40.00 | $  40,00000 | | $ 57.00 | $ 57,000.00
11 | 204 | 45000 |PROOF ROLLING 8.7 HOUR |$  21020|$ 1,82874| | $ 30000 $ 261000 | s 25000 | $ 217500 | $ 30000 | $ 261000 | $ 25000 | $ 217500 | $ 26500 | $ 230550 | | $ 18500 | $  1,609.50
12 | 204 | 50000 |GEOTEXTILE FABRIC 3000 QYD | $ 210 $ 6,306.00 | | $ 100|$ 300000 |s 200 $ 600000 | $ 200|$ 600000 | $ 100|$ 300000 |$ 125|$ 375000 | $ 350 $  10,500.00
13 | 206 | 10500 |CEMENT 429 ToN | $ 107.20 | $ 45989.66 | | $ 150.00 | $ 64,350.00 | | $ 150.00 | $ 64,350.00 | | $ 127.00 | $ 5448300 | | $ 160.00 | $ 68,640.00 | | $ 127.00 | $ 5448300 | | s 112.00 | $  48,048.00
14 | 206 | 11000 |CURING COAT 17323 QYD | $ 053|$ 910324 | $ 030|$ 519690 | | $ 030|$ 519690 | | $ 030|$ 519690 | | $ 030|$ 519690 | | $ 030|$ 519690 | | $ 016|$ 277168
15 | 206 | 15020 &i"ﬂ"EE’\gDSETEAPB'“ZEDSUBGRADE' 14 17323 soYD |8 1051 | $ 18206473 | | $ 245|$  4244135| | $ 240|$ 4157520 | | $ 300|$ 5196000 | $ 500|$ 8661500 | $ 225|$ 3897675 | | $ 493|$ 8540239
16 | 206 | 30000 "S"&E‘fL'TZEE%ESS(')TSFORC”EM'CALLY 1 LUMPSUM | $ 2627500 $ 2627500 | $  925000|$ 925000| | $ 970000|$ 970000 [$  850000|% 850000| | $ 1000000|% 1000000| |$  850000|$ 850000 |$  835000|$  8350.00
17 | 209 | 60201 |LINEAR GRADING, AS PER PLAN 165 | STATION | $ 63060 | $ 1040490 | | $ 35000 | $ 577500 | | $ 21500 | $ 354750 | | $ 28500 | $ 470250 | | $ 160.00 | 3 2,64000 | | s 35000 | $ 577500 | | $ 150.00 | $  2,475.00
18 | 254 | 01000 E’S‘QEC"QEETEPLAN'NG'ASPHALT 82 sQwo | s 3153|$ 258546 | $ 5000 | $  4,100.00 [ | $ 1800($ 147600| | s 400 | $ 32800 | | $ 2000 | $ 164000 | | $ 1750 | $ 143500 | $ 2500 $  2,050.00
10 | 606 | 15050 |GUARDRAIL, TYPE MGS 475 FT $ 2102 | $ 998450 | $ 1480 $  7,03000| | s 1550 | $  7,36250 | | $ 2100 | $ 997500 | $ 1500 | $ 712500 | $ 3000 | $ 1425000 | | $ 1480 | $  7,030.00
20 | 606 | 15100 ggéTRSDRA'L'TYPEMGSW'TH LONG 1125 FT $ 2628 |$ 295594 | $ 1640|$ 184500 |3 1700($ 191250 | | $ 1640|$ 184500 | s 1700($ 191250 | | 1650|$ 1.856.25| |$ 1640 | $  1,845.00
21 | 606 | 15150 Sgg‘?giﬁg,\gp'zmsw”“ HALF 3625 FT $ 2628 |$ 952469 | 2080 |$ 754000 | 2180 |$ 790250 | | $ 2080 |$ 754000 | 2200|$ 797500 | $ 2200|$ 797500 | $ 2080 | $  7,540.00
22 | 606 | 26150 |ANCHOR ASSEMBLY, MGS TYPE E 13 EACH | $ 1,996.00 | $ 2505970 | | $  1.86500| $ 2424500 | | $ 205000 | $ 26,650.00 | | 3  1,865.00 | $ 24,24500| | $  2,000.00 | $ 26,00000| | $ 105000 | $ 2535000 | $  1,86500| $  24,245.00
23 | 606 | 27820 |ANCHOR ASSEMBLY, MGS TYPE T 3 EACH |$  63060|% 189180] | $ 75000 | $  2,25000 | | s 78500 | $  2,355.00 | | $ 75000 | $  2,250.00 | | $ 800.00 | $  2,400.00 | | $ 75000 | $  2,250.00 | | $ 75000 | $  2,250.00
24 | 609 | 12000 |SOMPINATION CURB AND GUTTER. 127 FT $ 1997 | s 25306 | s 2500 % 317500 | $ 3500|$ 444500 | s 3400|$ 431800 |s 3500 $ 444500 | s 1950 | $ 247650 | | $ 37.00 | $  4,699.00
25 | 609 | 26000 |CURB, TYPE 6 3563 FT $ 2102 | $ 7489426 | | $ 1400 | $ 49,882.00 | | $ 1450 | $ 51,66350 | | $ 1300 | $  46,319.00 | | $ 1600 | $ 57,008.00 | | $ 2100 | $ 7482300 | $ 1500 | $  53,445.00
26 | 623 | 38500 |MONUMENT ASSEMBLY 5 EACH | $ 70043 |$ 3547.13| | $ 600.00 | $  3,00000| | $ 565.00 | $  2,82500| | $ 52000 | $ 260000 | | $  1,200.00 | $  6,00000| | $  1,00000| $ 500000 | | $ 850.00 | $  4,250.00
27 | sPec | 69050100 |MAILBOX SUPPORT SYSTEM, SINGLE 24 EACH | 8 11561 | $ 277464 | | $ 12000 | 3 2,880.00| [ 8 100.00 | 3 2,40000| [ 8 12000 | 3 2,880.00| | & 20000 | $ 4580000 | | $ 12000 | 5 2,880.00 | | & 25000 | $ _ 6,000.00
EROSION CONTROL
28 | 601 | 32200 [ROCK CHATNEL PROTECTION, TYPEC 10 cuyp | s 78.83 | $ 788.25 | | $ 90.00 | $ 900.00 | | s 100.00 | $  1,00000 | | $ 150.00 | $  1,500.00 | | 25000 | $  2,500.00 | | $ 180.00 | $  1,800.00 | | $ 50000 | $  5,000.00
20 | 659 | 00100 |SOIL ANALYSIS TEST 1 EACH |8 105.10 | $ 10510 | | $ 25.00 | $ 2500 | $ 150.00 | $ 150.00 | | $ 50.00 | $ 5000 | | $ 100.00 | $ 100.00 [ | $ 50.00 | $ 5000 | | $ 150.00 | $ 150.00
30 | 659 | 00300 |TOPSOIL 1265 cuyD | s 1997 $ 2526079 | | $ 13.00 | $ 16,445.00 | | $ 2500 | $ 3162500 | $ 17.00 | $ 21,505.00 | | $ 26.00 | $ 3280000 | $ 500|$% 632500 |$ 28.00 | $  35420.00
31 | 659 | 10000 |SEEDING AND MULCHING 11362 sQYyD | $ 063|$ 716488 | $ 069|$ 7.839.78| | $ 090[s 1022580 [ 090[s 1022580 [ 090[s 1022580 [ 078|$ 886236 | $ 083]s 943046
32 659 14000 |REPAIR SEEDING AND MULCHING 575 SQ YD $ 105($ 604.33 $ 069 | $ 396.75 $ 030 $ 172.50 $ 030 $ 172.50 $ 030 $ 172.50 $ 075 $ 431.25 $ 125( % 718.75
33 | 650 | 15000 |INTER-SEEDING 575 QYD | $ 032 % 181.30 | | $ 001 $ 575 | $ 010 $ 5750 | | $ 010 $ 5750 | | $ 010 | $ 5750 | | $ 0.60 | $ 34500 | | 3 060 | $ 345.00
34 | 659 | 20000 |COMMERCIAL FERTILIZER 15 ToN |$  47295]s 70043 | | 340.00 | $ 51000 | | 470.00 | $ 70500 | | 448.00 | $ 67200 | | 500.00 | $ 750.00 | | $ 495.00 | $ 74250 | | 800.00 | $  1,200.00
35 | 659 | 31000 |LIME 24 ACRE | $ 7357 | $ 17657 | | $ 25.00 | $ 60.00 | | $ 100.00 | $ 24000 | | 3 100.00 | $ 24000 | | 3 100.00 | $ 240.00 | | $ 30.00 | $ 7200| |3 30.00 | $ 72.00
36 | 659 | 35000 |WATER 62 MGAL | $ 788 $ 48872 | | $ 100 s 6200 | $ 100 s 6200 | $ 100 $ 6200 | $ 100 | $ 6200 | $ 1.00 | $ 6200 | 100 | $ 62.00
37 | 659 | 40000 |MOWING 103 MSQFT | $ 315 $ 32476 | | 8 100 s 103.00 [ | $ 100 s 103.00 [ | $ 100 $ 103.00 [ | s 100 | $ 103.00 [ | $ 500 | $ 51500 | | $ 500 | $ 515.00
38 | 660 | 20000 |SODDING REINFORCED 166 sQYyD | $ 1261]|s 200359 | | s 1200|$ 190200 | s 1400 $ 232400 | s 1350 | $ 224100 | s 1500 | $ 249000 | $ 1000 |$  1,66000 | | $ 1500 | $  2,490.00
39 | 670 | 00700 |DITCH EROSION PROTECTION 856 QYD | $ 158 s 134048 | s 150|$ 128400 [ s 230|$ 196880 | $ 220$ 188320 | $ 200|$ 171200 | $ 160|$ 136060 | | $ 300 s 256800
40 | sPEc| 69098300 |MISC.: EROSION CONTROL MAT 240 sQYD | $  26275|% 6306000 | $ 125.00 | $ 30,000.00 | | $ 230 $ 552.00 | | $ 220 $ 52800 | 2600 |$ 624000 | $ 12500 | $ 30,000.00 | | s 300.00 | $  72,000.00
DRAINAGE
41 | 602 | 20000 |CONCRETE MASONARY 43 CUYD |$ 168L60]$ 723088 | | $ 40000 | $  1,720.00 | | $ 64500 $  2,77350 | | $ 565.00 | $  2,42950 | | $ 50000 | $  2,150.00 | | $ 580.00 | $  2,494.00 | | $ 650.00 | $  2,795.00
42 | 605 | 13300 |6"UNCLASSIFIED PIPE UNDERDRAINS 676 FT $ 1261|$ 852571 | s 800|$ 540800 | $ 11.75| s 7.94300( | $ 1200|$ 811200 |$ 950 |$ 642200 | $ 800|$ 540800 | $ 26.00|$ 17,576.00
43 | 605| 14000 |6"BASE PIPE UNDERDRAINS 7856 FT $ 841|3$ 66,05325] | $ 700 s 5490200 [ 1175 $  92,308.00 | | $ 900[s 7070400 [ s 900[s 7070400 [ s 550 | $ 4320800 | $ 11.00 | $  86,416.00
44 | 611 | 00900 |6"COUDUIT, TYPE B 100 FT $ 2102|$ 210200 | s 16.00|$  1,60000( | s 1500 $ 150000 | $ 4100|$ 410000 | $ 1000 | $  1,00000 | | $ 900 $ 90000 | | 3400 | $  3,400.00
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SHEET

PROPOSAL

LAK-VROOMAN ROAD ROADWAY IMPROVEMENTS

January 21, 2015

PART 2 — PID 85131
Project No. E090 (097)

Engineer Estimate

Ruhlin Company

JD Williamson

Great Lakes Construction

Keffler Bridge

Beaver Excavating

Kokosing Construction

Ref. Item - . . . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount
No. Item Ext. Description Quantity Unit Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid
45 | 611 | 01400 |6" CONDUIT, TYPE E 100 FT $ 1577|s 157650 | s 1400 s 140000 | s 1000 s  1,00000 [ | s 1200]s 120000 | s 1000 s  1,00000 [ | s 900 $ 90000 | | s 2500 $  2,500.00
46 | 611 | 01500 |6" CONDUIT, TYPE F 476 FT $ 1787 s 850469 | | s 13003 618800 |3 2000|$ 95200] |3 2500 | $ 11,0000 | | s 1600 s 761600 | s 900|$ 428400 |$ 4500 | $  21,420.00
47 | 611 | 04400 |12 cONDUIT, TYPE B 505 FT $ 63.06 | $ 31,84530| | $ 5200 | $ 2626000 | | s 63.00| $ 3181500 | s 7000 | $ 3535000 | s 60.00 | $ 3030000 | s 3500 $ 1767500 | s 100.00 [ $  50,500.00
48 | 611 | 06100 |15' CONDUIT, TYPE C 300 FT $ 5255 | $ 1576500 | | $ 7000 | $ 2100000 | s 5200 | $ 1560000 | s 6500 | $ 19,500.00 | | $ 60.00 | $ 1800000 | | s 4000 $ 1200000 | | s 9000 | $ 27,000.00
49 | 611 | 52202 [14"X 23" CONDUIT, TYPE B, 706.04 54 FT $ 15765 |$ 851310 | 11000 | $ 594000 [ s 13000 | $ 702000 |8 19500 | $ 1053000 [ s 14000 s 756000 | s 13000 [ s 702000 |8 175.00 [ $  9,450.00
50 | 611 | 98470 |CATCH BASIN, NO. 2-28 3 EACH |$ 157650|% 472050| | $  120000|$ 360000| |$  125000s 375000] [$ 160000 480000 |$ 220000]s 660000f [$ 1200003 360000) [$ 250000]s  7.500.00
51 | 611| 98510 |CATCH BASIN, NO.2-3 1 EACH |$ 1,80180|% 189180| |$  120000|$ 1,20000| |$  102500(s 102500] [$ 185000|s 185000 |$ 240000]$ 240000| [$  140000(s 140000) [$ 290000]s 290000
52 | 611 | 98700 |INLET, SIDE DITCH 3 EACH |$ 1,051.00|$% 315300 | $ 65000 | $  1,95000 | | s 65000 | $ 195000 | | s  1575.00]s 472500] |s  140000[s 420000) [$  150000]$ 450000f [$  190000]s 570000
53 | 611 | 99710 gﬁ?féf REINFORCED CONCRETE 13 EACH |8 18393 |$ 239103 | s 27500 | $ 357500 | $ 23500 | $ 305500 | $ 30000 | $ 390000 | $ 35000 | $ 455000 | | $ 25000 | $ 325000 | | $ 26000 | $  3,380.00
PAVEMENT
54 | 302 | 46000 |ASPHALT CONCRETE BASE, PG-64-22 2595 cuyp |3 157.65 | $ 409,101.75 | | $ 114.00 | $ 29583000 | | $ 145.00 | $ 376,275.00 | | $ 9700 | $ 25171500 | | 3 145.00 | $ 376,275.00 | | $ 135.00 | $ 350,325.00 | | $ 145.00 | $ 376,275.00
55 | 304 | 20000 |AGGREGATE BASE 2898 cuyD | s 5255 | $ 152,280.90 | | $ 50.00 | $ 144,900.00 | | s 5850 | $ 169,533.00 | | $ 7500 | $ 217,350.00 | | $ 7000 | $ 202,860.00 | | s 5000 | $ 144,900.00 | | $ 80.00 | $ 231,840.00
56 | 407 | 10000 |TACK COAT 1164 | GALLON | 8 315 $ 367000 | $ 200|$ 232800 | 235|$ 273540 | $ 200|$ 232800 |$ 200|$ 232800 | 225|$ 261000 | $ 250 $  2,910.00
57 | 407 | 14000 Eg%*;gg” FOR INTERMEDIATE 633 GALLON | $ 315|% 199585 | $ 200|$ 126600 |$ 235|$ 148755 | $ 200|$ 126600 |$ 200|$ 126600 | $ 225|$  142425( |3 250 | $ 158250
ASPHALT CONCRETE SURFACE
58 | 441 | 50101 |COURSE, TYPE 1, PG70-22M, (448), AS 657 cuyp |3 23122 | $ 15101154 | | 3 192.00 | $ 126,144.00 | | $ 185.00 | $ 121,54500 | | $ 195.00 | $ 12811500 | | $ 190.00 | $ 124,830.00 | | $ 180.00 | $ 118,260.00 | | $ 240.00 | $ 157,680.00
PER PLAN
ASPHALT CONCRETE INTERMEDIATE
50 | 441 | 50301 |COURSE, TYPE 2, PG64-22, (448), AS 754 cuyp | s 23122 | $ 17433988 | | s 131.00 | $ 9877400 | | s 150.00 | $ 113,20000 | | $ 135.00 | $ 101,790.00 | | $ 150.00 | $ 113,20000 | | $ 145.00 | $ 109,330.00 | | $ 175.00 | $ 131,950.00
PER PLAN
ASPHALT CONCRETE INTERMEDIATE
60 | 441 | 50701 |COURSE, TYPE 1, (448), UNDER 46 cuyp |3 367.85|$ 1692110 | s 29200 | $ 1343200 | 3 280.00 | $ 12,880.00 | | $ 260.00 | $ 11,960.00 | | $ 20000 | $ 1334000 | 3 27000 | $ 1242000 | | s 47500 | $  21,850.00
GUARDRAIL, AS PER PLAN
61 | SPEC| 690E12200 |HYBRID INTERLAYER PAVING MAT 15433 sQYD | $ 1051 | $ 162,20083 | | $ 513 |8 7917129 | | $ 1140 | $ 17593620 | | $ 513 |8 7917129 | | $ 10.00 | $ 154,33000| | $ 1250 | $ 19291250 | | $ 513|$ 79,171.29
TRAFFIC CONTROL
62 | 621 | 00100 |RPM 76 EACH | $ 3153| $ 239628 || $ 5375 $ 408500 || $ 5000 $  3,800.00 || $ 5375 $ 408500 || $ 60.00| 5 456000 || $ 3000 $ 228000 ] $ 4875| $  3,705.00
63 | 630 | 02100 gg(S)TUNDMOUNTEDSUPPORT' NO.2 223 FT $ g41|s 187498 | $ 450 |$ 100350 [ | $ 475 105025 | s 450 |$ 100350 [ | $ 800|$ 178400 | $ 450 |$ 100350 [ | $ 450|$  1,003.50
64 | 630 | 03100 ‘SSSOTUND MOUNTED SUPPORT, NO. 3 29 FT $ 946 | $ 27431 | | 550 | $ 15950 | | $ 575 | $ 166.75 | | $ 550 | $ 15950 | | $ 9.00 | $ 26100 | | $ 550 | $ 15950 [ | $ 550 | $ 159.50
65 | 630 | 80100 |SIGN, FLAT SHEET 84 SQFT | $ 2102 | $ 176568 | $ 1400 $ 117600 | $ 1450 | $ 121800 | $ 1400 | $ 117600 | $ 1600 | $ 134400 | 3 1400 | $ 117600 | $ 1400 | $  1,176.00
66 | 630 | 85000 ;':E“DA%\'I{Q_RSESROUND MOUNTED SIGN| 5, EACH |8 1787 | $ 35734 | | 10.00 | $ 20000 | | 10.00 | $ 20000 | | 10.00 | $ 20000 | | 21.00 | $ 42000 | | $ 10.00 | $ 20000 | | $ 10.00 | $ 200.00
REMOVAL OF GROUND MOUNTED
67 | 630 | 85500 [R O O R e aat 1 EACH |8 2102 | $ 2102 | s 100.00 | $ 100.00 | | $ 100.00 | $ 100.00 | | $ 100.00 | $ 100.00 | | $ 150.00 | $ 150.00 | | s 100.00 | $ 100.00 | | $ 100.00 | $ 100.00
REMOVAL OF GROUND MOUNTED
68 | 630 | se002 [REUOL OF R L 16 EACH |8 1471 3 23542 | | s 15.00 | $ 24000 | | 1550 | $ 24800 | | 15.00 | $ 24000 | | 16.00 | $ 256.00 | | $ 15.00 | $ 24000 | | 15.00 | $ 240.00
REMOVAL OF GROUND MOUNTED
69 | 630 | 86102 |STRUCTURAL BEAM SUPPORT AND 4 EACH | $ 157.65 | $ 63060 | | $ 125.00 | $ 50000 | | $ 130.00 | $ 52000 | | $ 125.00 | $ 50000 | | $ 170.00 | $ 680.00 | | s 125.00 | $ 50000 | | $ 125.00 | $ 500.00
DISPOSAL
70 | 646 | 10000 |EDGE LINE, 4" (WHITE) 1.66 MILE | $ 262750 | $ 436165 | | $ 230000 | $ 381800 | $ 240000 | $ 398400| | $  230000|$ 381800| | $  400000|$  6,64000| | $  2,30000| $ 381800| | $  230000| $  3,818.00
71 | 646 | 10200 |CENTER LINE 083 MLE | $ 357340 | $ 296592 | | $  4,800.00 | $ 398400 | $ 500000 | $ 415000 | | $ 480000 | $ 398400 | | $ 450000 | $ 373500 | | $  2.62500| $ 2.17875| | $ 480000 $  3,984.00
MAINTENANCE OF TRAFFIC
LAW ENFORCEMENT OFFICER WITH
72 | 614 | 11110 [LANEIFORCEMENT OFFICER S 48 HOUR | $ 63.06 | $ 302688 |3 6000 |$ 288000 |3 5200 | $  2496.00| | s 6000 | 288000 |3 7000 | $ 336000 |3 8500 | $ 408000 | s 7500 | $  3,600.00
73 | 614 | 12336 ‘(’C’Jgﬁ)'fégc’\fr%mf\gmATTENUATOR 4 EACH |$ 241730|$ 966920| |$  198500|$ 794000| | $ 200000|$ 8o00000| |$ 220000|$ 880000 |$ 200000|$ 800000| |$ 250000|$ 1000000| |$ 198500|$  7,940.00
74 | 614 | 12460 |WORK ZONE MARKING SIGN 30 EACH | $ 10510 | $  3,153.00| | 12500 | $ 375000 | | s 130.00 | $ 390000 | s 130.00 | $  3,90000| | $ 100.00 | $ 300000 | s 12500 | $ 375000 | s 125.00 [ $  3,750.00
75 | 614 | 12500 |REPLACEMENT SIGN 5 EACH | 8 136.63 | $ 68315 | | $ 150.00 | $ 75000 | | 150.00 | $ 75000 | | 130.00 | $ 650.00 | | $ 100.00 | $ 50000 | | 150.00 | $ 75000 | | 150.00 | $ 750.00
76 | 614 | 12600 |REPLACEMENT DRUM 15 EACH | $ 5255 | $ 78825 | | 45.00 | $ 67500 | | $ 50.00 | $ 75000 | | 49.00 | $ 73500 | | $ 40.00 | $ 600.00 | | $ 45.00 | $ 67500 | | $ 45.00 | $ 675.00
77 614 13300 |BARRIER REFLECTOR, TYPE B 8 EACH $ 841 $ 67.26 $ 6.00 | $ 48.00 $ 6.00 | $ 48.00 $ 400 | $ 32.00 $ 6.00 | $ 48.00 $ 11.00 | $ 88.00 $ 6.00 | $ 48.00
78 | 614 | 13350 |OBJECT MARKER, ONE WAY 12 EACH | $ 1261 $ 15134 | | $ 1200 | $ 14400 | | s 1250 | $ 150.00 | | $ 12.00 | $ 14400 | | s 12.00 | $ 144.00 | | $ 12.00 | $ 14400 | | s 12.00 | $ 144.00
79 | 614 | 22100 ‘F’,"Acl’,\FffZONE EDGE LINE, CLASS |, 642 25 MLE |$ 525500|$ 1313750 | $ 60000 | $  1,500.00 | | $ 62500 | $ 156250 | | $  1,360.00|$ 340000| |$  160000|$ 400000 | $ 600.00 | $  1,500.00 | | $ 600.00 | $  1,500.00
80 | 614 | 22200 ‘;‘ig%ng%EEDGE“NE'CLASS" 17 MLE |$ 651620|$ 11,07754| |s$  510000|s s867000| |$  535000|$ 900500| |$ 517500|$ 879750 | |$  600000|$ 1020000| |$  510000|$ 867000 |$  510000|$  8670.00
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PROPOSAL SHEET

LAK-VROOMAN ROAD ROADWAY IMPROVEMENTS

January 21, 2015

PART 2 — PID 85131
Project No. E090 (097)

Engineer Estimate

Ruhlin Company

JD Williamson

Great Lakes Construction

Keffler Bridge

Beaver Excavating

Kokosing Construction

Ref. Item - . . . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount
No. Item Ext. Description Quantity Unit Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid
PAVEMENT FOR MAINTAINING
8L | 615 | 25000 [rE O S PER PLAN 1500 sQYD |$ 84.08 126,120.00 50.00 75,000.00 47.50 71,250.00 55.00 82,500.00 42.00 63,000.00 65.00 97,500.00 85.00 127,500.00
82 | 616 | 10000 |WATER 05 MGAL | $ 57.81 28.90 100.00 50.00 5.00 2.50 250.00 125.00 150.00 75.00 190.00 95.00 250.00 125.00
83 | 622 | 41011 |PORTABLE BARRIER, 50", AS PER PLAN | 575 FT $ 52.55 30,216.25 25.00 14,375.00 16.00 9,200.00 20.00 11,500.00 25.00 14,375.00 20.00 11,500.00 35.00 20,125.00
PREMIUM FOR CONTRACT
84 | 103| 06000 |PERFORMANCE BOND, PAYMENT BOND| 1 LUMPSUM | $ 3153000 | $ 3153000 | $ 2250000 |$ 2250000 | |$ 4000000 |$ 4000000 |$ 2500000|$ 2500000| |$ 24,00000|$% 2400000| |$ 4000000|$ 4000000 |$ 1500000|$ 1500000
AND MAINTENANCE BOND
85 | 614 | 11000 |MAINTAINING TRAFFIC 1 LUMP SUM | $ 105,100.00 | $ 105100.00 | | $ 5500000 | $ 5500000 | | $ 1500000 | $ 1500000 | | $  45000.00 | $ 4500000 | | $ 102,00000 | $ 102,000.00 | | $  50,00000 | $ 50,000.00 | | $ 100,000.00 | $ 100,000.00
86 | 614 | 12420 |DETOUR SIGNING 1 LUMPSUM | $ 1576500 | $ 1576500 | | $ 870000 | $ 870000 | $ 500000 | $ 500000 | | $ 20,000.00 | $ 2000000 | $ 500000 | $ 500000 | $ 1500000| $ 1500000| | $ 870000 | $  8,700.00
87 | 623 | 10000 SSF’:‘%YRI‘&CGT'ON LAYOUT STAKES AND 1 LUMPSUM | $ 21,02000|$ 21,02000| | $  17,00000|$ 1700000 | |$ 4500000 $ 4500000| | $ 3000000|% 3000000 |$ 7500000|% 7500000 |$  40,00000|$ 4000000 | $ 2000000|$ 20,000.00
88 | 624 | 10000 |MOBILIZATION 1 LUMPSUM | $ 105,100.00 | $ 105100.00 | | $ 100,000.00 | $ 100,000.00 | | $ 100,000.00 | $ 100,00000 | | $ 100,000.00 | $ 10000000 | | $ 15200000 | $ 152,000.00| | $ 10000000 $ 10000000 | [$ 100,000.00]$ 100,000.00
89 | srec| 69098400 Q;':SESSE;;‘;?NSTRUCT'ON 1 LuMPSUM | $  525500($ 525500 | $  1,00000|$ 100000 | $ 750.00 | $ 75000 [ | $  3,00000[$ 300000| |$ 200000|$ 200000| |$ 500000|$ 500000 |$ 200000|$ 200000
CULVERT - STATION 45+14
90 | 202| 20010 |HEADWALL REMOVED 2 EACH |8 31530 | $ 630.60 | | $ 115.00 | $ 23000 | | s 360.00 | $ 72000 | | s 650.00 | $  1,300.00 | | $ 250.00 | $ 50000 | | $ 300.00 | $ 60000 | | $ 350.00 | $ 700.00
o1 | 202 | 35200 |PIPE REMOVED, OVER 24" 41 FT $ 3153|$  120273| | s 10.00 | $ 41000 | | s 2500|$ 102500 |3 80.00|$ 328000 |s 3200|$ 131200 | $ 6200|$ 254200 | $ 16.00 | $ 656.00
92 | s03| 21101 g[‘f&ASS'F'ED EXCAVATION, AS PER 38 cuyo |s 8408 | $ 319504 | $ 6500 | $ 247000 | | $ 9500 | $ 361000 | $ 11000 $ 418000 | 3 11000 | $ 418000 | | $ 7000 | $ 266000 | | $ 12000 | $  4,560.00
93 | 503 | 21300 |UNCLASSIFIED EXCAVATION 1 LUMPSUM | $ 525500 (% 525500 | $  250000|$ 250000| | $ 1250000|$ 1250000 [$  500000|$ 500000 |8 500.00 | $ 50000| [ $  500000|$ 500000 |$  140000|$  1,400.00
94 | 511 | 46011 |CLASS QC1 CONCRETE, AS PER PLAN 36 cuyo | s 63060 | $ 2270160 | | s 600.00 | $ 21,60000 | | s 84000 | $ 3024000 | | $  100000|$ 3600000 |$ 75000 | $  27,000.00 | | s 85000 | $ 3060000 | | $  1.400.00|$ 50,400.00
95 | 512 | 10100 (SEEQAOL;(’\\‘(‘?UORFE‘T:SE,\‘C;ETE SURFACES 29 sQYD |8 3153 | $ 91437 | | $ 6500 |$ 188500 | $ 60.00|$ 174000 | | $ 6500 | $ 188500 | $ 4000 |$ 126000 | | $ 2250 | $ 65250 | | $ 30.00 | $ 870.00
9% | 518 | 21200 Eggggs BACKFILL WITH FILTER 7 cuyo |s 84.08 | $ 58856 | | $ 80.00 | $ 560.00 | | $ 110.00 | $ 77000 | | 14500 | $ 101500 | $ 155.00 | $ 108500 | $ 15000 $  1,05000 | | $ 22500 | $  1,575.00
97 | 601 | 32200 @?TCHKSE'TAENRNELPROTECT'ON*TYPEC 6 cuyp | s 31530 | $  1,80180 | | $ 100.00 | $ 600.00 | | $ 150.00 | $ 90000 | | 24000 | $ 144000 | s 23000 | $  1,38000( | s 130.00 | $ 780.00 | | $ 26000 | $  1,560.00
98 | 611 | s2701 ﬁﬁ:ﬁHCONDU'T’ TYPEA, AS PER 41 FT $ 21020 s 861820 | s 27500 | $ 1127500 | | $ 37500 | $ 1537500 | | $ 30500 | $ 1250500 | | $ 400.00 | $ 1640000 | | $ 260.00 | $ 10,660.00 | | $ 43500 | $  17,835.00
CULVERT - STATION 51+72
99 | 202 | 20010 |HEADWALL REMOVED 2 EACH |8 31530 | $ 63060 | | $ 115.00 | $ 23000 | | 350.00 | $ 70000 | | 65000 | $  1,300.00 | | s 400.00 | $ 800.00 | | 300.00 | $ 600.00 | | $ 350.00 | $ 700.00
100 | 202 | 35200 |PIPE REMOVED, OVER 24" 43 FT $ 3153|$ 135579 | s 10.00 | $ 43000 | | s 20.00 | $ 86000 | | $ 8000 | $ 344000 |3 3200|$ 137600 | s 5000 |$ 2537.00| | s 16.00 | $ 688.00
101 | 503 | 21101 g[‘:’\&ASS'F'ED EXCAVATION, AS PER 89 cuyD | $ 8408 |s 748312 |5 80.00 s 712000 |5 11000 | $  9,790.00 | | $ 11000 [ $  9,790.00 | | $ 80.00|$  7,12000 | | $ 65.00|$ 578500 | $ 120.00 | $  10,680.00
102 | 503 | 21300 |UNCLASSIFIED EXCAVATION 1 LUMPSUM | $ 525500 $ 525500 | $ 3000000 |$ 30,00000| |$ 2250000|$ 2250000 [$ 10,000.00|$ 1000000| |$  240000|$ 240000| | $ 1000000|$ 1000000 |$ 1600000 $ 16,000.00
103 | 511 | 46011 |CLASS QC1 CONCRETE, AS PER PLAN 153 cuyp | s 63060 | $ 9648180 | | s 630.00 | $ 96,390.00 | | s 600.00 | $ 91,80000| |$  1,000.00|s 15300000 | $ 650.00 | $ 99,450.00 [ | s 670.00 | $ 10251000 | | $  1,200.00 | $ 183,600.00
104 | 512 | 10100 |PERLANE OF CONCRETE SURFACES 109 QW | $ 3153|$ 343677 | |8 3000($ 327000 |$ 3000($ 327000 |$ 3000($ 327000 |$ 4000 | $ 436000 | | $ 2250 | $ 245250 | | $ 3000 [$  3,270.00
105 | 518 | 21200 Ef\’gggs BACKFILL WITH FILTER 56 cuyp | s 8408 |$ 470848 |s 80.00|$ 448000 |3 7500 | $ 420000 |s 7000 | $ 392000 | $ 7500 | $ 420000 | s 180.00 | $  10,080.00 | | $ 20000 | $  11,200.00
106 | 601 | 32200 @?TCHKF?L*TAENRNEL PROTECTION, TYPE C 3 cuvp | s 315.30 | $ 94590 | | $ 100.00 | $ 300.00 [ | $ 150.00 | $ 45000 | | $ 240.00 | $ 72000 | | $ 40000 |$  1,20000 | | $ 130.00 | $ 390.00 [ | $ 260.00 | $ 780.00
107 | 611 | 16201 |36" CONDUIT, TYPE A, AS PER PLAN 41 T 3 15765 | $  646365| | $ 25000 | $  10,250.00 | | s 31500 | $ 1291500 | s 23000 | $ 943000 | s 38000 | $ 1558000 | s 20000 | $ 820000 | s 42500 | $  17,425.00
CULVERT - STATION 63+73
108 | 202 | 20010 |HEADWALL REMOVED 2 EACH | $ 31530 | $ 630.60 | | $ 600.00] $  1,200.00 | | $ 350.00 | $ 700.00 | | $ 65000 | $  1,300.00 ] $ 50000 $  1,000.00 | | $ 300.00 | $ 600.00 | | $ 350.00 | $ 700.00
109 | 202 | 35200 |PIPE REMOVED, OVER 24" 40 FT $ 3153 | $ 126120 | $ 10.00 | $ 20000 | | s 2500 | $  1,00000| | s 80.00 | $ 320000 | $ 2000 | $ 160000 | | $ 6500 | 3 2,60000 | | $ 2500 | $  1,000.00
110 | 503 | 21300 |UNCLASSIFIED EXCAVATION 1 LUMPSUM | $ 525500 | $ 525500 | $ 500000 $ 500000 | | $ 12,500.00 | $ 12,50000| | $  5,000.00 | $ 500000 | $  1,10000| $  1,100.00 | | $ 800000 $ 800000 | | $ 450000 | $  4500.00
111 | 511 | 46011 |CLASS QC1 CONCRETE, AS PER PLAN 51 cuyp | $ 63060 | $ 32,16060 | | s 62500 | $ 31,87500 | | s 70000 | $ 3570000 | | $  100000|s 5100000 | 780.00 | $ 39,780.00 | | s 65000 | $ 3315000 | | $  1.250.00|$  63,750.00
112 | 512 | 10100 (SEEPAOL;'\\‘(?U%FE(T:&L?SETE SURFACES 39 Qv |8 3153 $ 122067 | |$ 6500 | $ 253500 |$ 6000 [$ 234000 | | $ 66.00 | $  257400| | $ 4000|$ 156000 |$ 250 87750 | |8 3000 [ $  1,170.00
113 | 518 | 21200 Ef\’gggs BACKFILL WITH FILTER 14 cuyp |3 8408 | 117712 | $ 80.00 | $  1,12000 | | $ 7500 $  1,050.00 [ | $ 14500 | $ 203000 | $ 10000 [ $ 140000 | | 3 19000 $ 266000 | s 260.00 | $  3,640.00
114 | 601 | 32000 GI?TCHKFCI['TAENRNELPROTECT'ON’TYPEC 4 cuyo |3 31530 s 126120 |3 100.00 | $ 40000 | | $ 150.00 | $ 60000 | | $ 180.00 | $ 72000 | | $ 30000 | $  1,20000 | | $ 125.00 | $ 500.00 | | $ 20000 | $  1,160.00
115 | 611 | 19201 |42" CONDUIT, TYPE A, AS PER PLAN 41 = $ 21020 | $ 861820 | | $ 37500 | $ 1537500 | $ 33000 | $ 1353000 | $ 25500 | $  10,455.00 | | $ 40000 | $  16,400.00 | | $ 22000 | $  9,02000 | | $ 44000 | $  18,040.00

CULVERT - STATION 66+63
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PROPOSAL SHEET
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PART 2 — PID 85131
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Engineer Estimate

Ruhlin Company

JD Williamson

Great Lakes Construction

Keffler Bridge

Beaver Excavating

Kokosing Construction

Ref. Item - . . . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount . . . Total Amount
No. Item Ext. Description Quantity Unit Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid Unit Price Bid Bid
116 | 202 | 20010 |HEADWALL REMOVED 2 EACH | $ 31530 | $ 630.60 | | $ 650.00 | $  1,300.00 [ | $ 600.00 | $  1,200.00 [ | $ 650.00 | $  1,300.00 [ $ 450.00 | $ 900.00 || $ 300.00 | $ 600.00 || $ 350.00 | $ 700.00
117 | 202 | 35200 |PIPE REMOVED, OVER 24" 40 FT $ 3153 | $ 126120 | $ 60.00 | $  2,400.00 | | $ 50.00 | $  2,000.00 | | $ 90.00 | $  3,600.00 | | $ 3000 | $  1,20000| | $ 60.00 | $  2,400.00 | | $ 12500 | $  5,000.00
118 | 503 | 21300 |UNCLASSIFIED EXCAVATION 1 LUMPSUM | $ 525500 | $ 525500 | | $ 750000 | $  7,500.00 | | $  14,500.00 | $ 1450000 | | $  10,000.00 | $  10,000.00 | | $ 900.00 | $ 90000 | | $  800000|$ 800000 |$  9,00000|$  9,000.00
119 | 511 | 46011 |CLASS QCL CONCRETE, AS PER PLAN 65 cuyp |s 630.60 | $ 40,989.00 | | $ 600.00 | $ 39,000.00 | | $ 650.00 | $ 4225000 | | $  1,000.00|s 6500000 | $ 750.00 | $  48,750.00 | | $ 70000 | $ 4550000 [ | $ 127500 $ 82,875.00
120 | 512 | 10100 (SEE;\CE)'(’\\‘((_;U(;F;'?:‘&SETE SURFACES 49 QYo |8 3153|$ 154497 | |$ 6500 [ $  318500| |$ 6000 [ $ 294000 | | $ 6500 | $ 318500 |$ 4000 |$ 196000 | |$ 2250 $ 110250 | | $ 3000 $  1,470.00
121 | 518 | 21200 Ef\’gggs BACKFILL WITH FILTER 21 cuvp | s 8408 |$ 176568 | $ 80.00| $ 168000 | $ 75.00|$ 157500 | | $ 11000 | $ 231000 | $ 90.00|$ 189000 | $ 14500 | $ 304500 | 3 240.00 | $  5,040.00
122 | 601 | 32100 @?TCHKFCILHTAENRNEL PROTECTION, TYPE B 7 cuyp | s 31530 |$ 220710 | s 100.00 | $ 70000 | | $ 140.00 | $ 980.00 | | 190.00 | $  1,33000| | $ 20000 | $  1,400.00 | | $ 120.00 | $ 840.00 | | $ 30000 | $  2,100.00
123 | 611 | 20701 |48" CONDUIT, TYPE A, AS PER PLAN 485 FT $ 26275 | $  12,74338 | | $ 42500 | $ 2061250 | | $ 350.00 | $ 16,975.00 | | $ 22000 | $ 10,670.00 | | $ 37000 | $ 17,94500 | | $ 250.00 | $ 12,125.00 | | $ 460.00 | $  22,310.00
BID SUB-TOTAL PART2:$ $ 2,950,340.32 | | $ 2,217,94832 | | $ 2,548,137.85 | | $ 2,471,528.60 | | $ 2,785,873.20 | | $ 2417,072.51 | | $ 3,200,342.57
BID TOTAL PART 1+ PART 2: $ $ 26,327,153.01 | | $ 26,969,318.08 | | $ 27,889,171.50 | | $ 27,995,027.29 | | $ 29,650,150.40 | | $ 29,281,456.25 | | $ 33,804,159.96
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